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ADVERTISEMENT FOR BIDS 

 
Wheeling Park District will receive bids for the Chevy Chase Country Club Painting Project.  
Bids are due and will be opened and read aloud on Tuesday, August 30, 2011, at 2:00 p.m., in 
the Boardroom of the Wheeling Park District Community Recreation Center, 333 W. Dundee 
Road, Wheeling, IL  60090. 
 
The scope of work is to paint the main clubhouse building, caddy building, and pump building at 
Chevy Chase Country Club, 1000 N. Milwaukee Avenue, Wheeling, IL, as described in the 
Project Manual. A pre-bid meeting will be held on August 24 at 2 PM at the Chevy Chase 
Country Club, 1000 N. Milwaukee Avenue, Wheeling, IL 60090.  As staff is unable to 
provide the exact amount of square footage necessary to be painted, it is highly 
recommended that potential bidders attend the pre-bid meeting. The meeting however, is 
not mandatory. 
 
 
The contract documents, including plans and specifications for said work, may be obtained free 
of charge at Wheeling Park District, 333 W. Dundee Road, Wheeling, IL 60090, Monday through 
Friday from 9:00 a.m. to 5:00 p.m., or online at www.wheelingparkdistrict.com. Contact the 
Director of Park and Recreation Services at (847) 465-2937 with general questions. 
 
A bid bond, certified check, or cashier’s check for not less than ten (10) percent of the total base 
bid amount will be required for each bid. The successful bidder will also be required to enter into 
a legal contract with Wheeling Park District on or about September 7, 2011. 
 
This project is subject to payment of the prevailing wage rates.  All bidders will be required to 
certify that they are in compliance with laws governing bid-rigging, bid rotation, equal 
opportunity employment, and sexual harassment.  
 
No bids may be withdrawn without written consent from Wheeling Park District. The Board of 
Commissioners reserves the right to reject any and all bids, and to waive any formalities in the 
bidding process if, in its sole judgment, it shall deem it is in the best interest of the public or the 
Park District to do so. 
 
Published August 19, 2011, in the Daily Herald. 
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INSTRUCTIONS TO BIDDERS 
 
A.  GENERAL INSTRUCTIONS:  Each construction item consists of all labor, materials, and equipment necessary 
to complete all work called for in the specifications and drawings listed in the Table of Contents. 
 
Drawings and specifications for all work proposed are the attached Construction Documents which consist of the 
items as listed in the Table of Contents. 
 
B.  AWARDING OF BIDS:  Sealed Bids will be received until the date and time and at the location as noted in the 
Advertisement for bids, or as changed via an appropriate Addendum. 
 
Each bid shall be enclosed in a sealed envelope addressed as follows: 
 
BID: Chevy Chase Country Club Painting Project 
 Wheeling Park District 
 333 W. Dundee Road 
 Wheeling, IL.  60090 
 
C.  BID GUARANTEE:  A Bid Guarantee will be required for each bid submitted, in the form of a bid bond, 
cashier's check, certified check or money order in the amount of 10% of the base bid amount.  The Bid Guarantee 
shall be made out to the Owner, Wheeling Park District, and shall be used by the Owner as a guarantee that the 
bidder will not withdraw his bid after the date and time set for the bid opening, and as a guarantee that the successful 
bidder will comply with insurance, performance, and labor & material payment guarantee requirements as set forth 
in these Contract Documents. 
 
D.  PERFORMANCE GUARANTEE:  A performance guarantee will be required of the successful bidder and shall 
be mailed or delivered to the Owner within ten (10) days of the execution of the Contract.  The performance 
guarantee shall be in the form of a performance and labor/material payment bond(s) in the amount of One Hundred 
Ten Percent (110%) of the Contract Amount, including alternates as selected by the Owner.  The aforementioned 
bond shall be issued for a 365-day period subsequent to the date of substantial completion, and shall also include the 
Contract Time, as defined in these Contract Documents. The bond shall be issued by a surety company which is 
acceptable to the Owner.  Upon the Owner's receipt and acceptance of a performance and labor/material payment 
bond(s), the Owner shall promptly return the Contractor's bid guarantee. 
 
E.  ADDENDA:  All changes to, and interpretation of, the Contract Documents prior to the date and time set for the 
opening of bids will be made by Addenda issued by the Director of Park and Recreation Services to each recipient 
of the bidding documents. 
 
All Addenda, written or graphic, will be issued no later than 24 hours prior to the date and time set for the opening 
of bids.  If the Owner determines that an Addendum will result in a substantial or material variance of the proposed 
Contract, all bids will be returned, the project re-advertised, and notice of a new bid opening date and time will be 
included in an Addendum. 
 
F.  BIDDING CONDITIONS:  Bids shall be submitted on the printed forms provided for that purpose, and shall be 
bound herewith and must be signed and dated.  The bid forms shall be completely filled out, signed, and dated and 
shall not be detached from their binding.  The complete set of documents shall be submitted with the bid proposal, 
as well as the drawings returned.  Bids which are faxed will not be accepted.  If the Contractor decides not to bid, he 
shall return the drawings and contract documents as well. 
 
The Owner reserves the unqualified right to reject any or all bids, or portions thereof, or to accept any bid or 
combination of bids, which in its sole and absolute judgment will best serve the Owner's or the Public's interest. 
 
In the event that the successful bidder fails to execute the Contract upon his part, or to furnish a satisfactory 
performance and labor/material payment guarantee, the Owner, after declaring forfeited the guaranty of such bidder, 
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reserves the option to accept the bid of any other bidder within thirty days of such default, in which case, such 
acceptance shall have the same effect as though the alternate bidder were the original successful bidder. 
 
No bids shall be withdrawn within sixty days of the bid opening. 
 
G.  CONTRACTOR'S CERTIFICATIONS:  Each Bidder shall certify that the Bidder is not barred from bidding on 
this public contract as a result of violation of Illinois Public Act #85-1295, effective January 1, 1989, section 33E-3 
or 33E-4 (Bid Rigging or Bid Rotation).  In order for the bid to be valid, the bidding contractor shall attest to this by 
filling out, signing, and having notarized the attached CONTRACTOR'S CERTIFICATION (BID RIGGING OR 
ROTATION).  Each Bidder shall also certify that the Bidder will abide by all provisions of the Illinois Prevailing 
Wage Act (820 ILCS 130/1-12 et seq.)  In order for the bid to be valid, the bidding contractor shall attest to this by 
filling out, signing, and having notarized the attached CONTRACTOR'S CERTIFICATION (PREVAILING 
WAGES).   
 
H.  PRICES SUBMITTED:  The prices submitted on the bid form(s) shall include: 
 

1.  The cost of materials, labor, and equipment either specified, or necessary, for the installation as specified. 
2.  The cost of any material and/or labor which is not specifically described, but which is necessary to complete 

the Contract. 
3.  The cost of a full-time qualified foreman for the duration of the Contract. 

 
The Contractor shall examine and fully understand the General Conditions of the project site to verify the quantities 
of the specified work. 
 
After submitting prices, the Contractor shall not claim any misunderstanding of the amount or nature of material or 
of the work to be furnished. 
 
I.  CONDITIONS OF THE WORK:  Each bidder shall personally examine the site conditions and the location of the 
work, the actual conditions and requirements of the work, including risks, means of access, and limitations of 
access, conditions of roadways and of bridges, legal restrictions and regulations of municipalities or other legal 
bodies having jurisdiction over the work.  Failure to do so shall not relieve the successful bidder of the Bidder’s 
obligation to furnish labor and materials necessary to carry out the provisions of the Contract Documents, and to 
complete the contemplated work for the consideration as set forth in their bid. The submittal of a bid proposal shall 
constitute and imply full knowledge of such conditions and regulations and acceptance of the risks contained 
therein. 
 
J.  DISCREPANCIES:  During the examination of the Contract Documents, or after the Bidder’s visit to the site, 
should a bidder find any discrepancies, omissions, ambiguities, or conflicts in or among the Contract Documents, or 
should there be any doubt as to their meaning, the Contractor shall at once bring the question to the attention of the 
Director of Park and Recreation Services for answer and interpretation.  The Director of Park and Recreation 
Services will review the question, and where information sought is not clearly shown in the Contract Documents, he 
will issue an Addendum to all of the plan holders, in which the interpretation will be made.  The Director of Park 
and Recreation Services will make no instructions orally and only written instruction shall be deemed valid.  To 
receive consideration, written requests for interpretation shall be made not later than seventy-two (72) hours prior to 
that date and time set for the bid opening. 
 
K.  BASIS OF PAYMENT:  All work items shall be paid for on a lump sum basis at the amount listed on the Bid 
Form. 
 
L.  QUALIFICATIONS OF BIDDERS:  In selecting the Contractor, type of work completed, experience, and 
financial status of bidders will be considered, as well as the proposals submitted.  The lowest total bid submitted 
may not necessarily win the Contract. 
 
M.  SIGNING OF THE CONTRACT:  The Owner shall notify the successful bidder within sixty days of the bid 
opening.  A meeting between the successful bidder and the Owner shall be held shortly thereafter for the purpose of 
executing the Owner-Contractor Agreement and any other documents as specified herein.   
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N.  COMMENCEMENT OF WORK:  The Contractor shall begin work per mutual agreement between the 
Contractor and the Owner.  For the bidder's convenience and assistance in preparing the bid, the estimated date of 
commencement is September 12, 2011, and the work substantial completion shall be September 30, 2011.  
 
NOTE THAT IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO WORK OUT WORK 
SCHEDULES WITH SEVERAL WHEELING PARK DISTRICT AND CHEVY CHASE COUNTRY CLUB 
STAFF MEMBERS.  SOME AREAS WILL NEED TO BE COMPLETED IN STAGES, IN ORDER TO 
ACCOMMODATE SCHEDULED ACTIVITIES. 
 
THE SAFETY AND ACCOMODATION OF THE GUEST OF CHEVY CHASE COUNTRY CLUB IS OF 
THE UTMOST IMPORTANCE.  IT SHALL THE BE RESPONSIBILITY OF THE CONTRACTO TO 
MEE THE REQUIREMENTS AND NEEDS OF THE STAFF AND GUESTS AS OUTLINED IN THE 
PROJECT MANUAL AND DETERMIEND BY THE GENERAL MANAGER OF CHEVY CHASE 
COUNTRY CLUB. 
 
O.  PAGES COMPLETED FOR SUBMITTING BIDS:  The bidder shall, for the bid to be considered by the Owner, 
complete in full all of the following pages, and shall submit each as part of his bid: all Bid Form Pages, Contractor 
Certifications, Bidders References and Bid Guarantee. 
 
P.  PAGES COMPLETED PRIOR TO OR AT THE TIME OF EXECUTION OF THE OWNER-CONTRACTOR 
AGREEMENT:  The successful bidder shall complete, by the time of the execution of the Owner-Contractor 
Agreement, the following pages in order for the Contract to be considered valid by the Owner:  Owner-Contractor 
Agreement, Performance and labor/material payment guarantee. 
 
Q.  The Wheeling Park District is a tax exempt entity.  If requested, the Park District will submit its tax exempt 
number to material suppliers. 
 
End of section 
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BID FORM 
 
Bid to:    Wheeling Park District                                                Date:___________________ 
 
Bid from (Company):___________________________________________________________________________ 
Address:  _______________________________________________     PH:______/_________________    
   _______________________________________________    FX: ______/_________________ 
   _______________________________________________   CEL: _____  /________________ 
   _______________________________________________    PGR:______/________________ 
 
The Undersigned: 
 
1. Acknowledges receipt of:  
 
 A.  Project Manual for:     Chevy Chase Country Club Painting Project 
   
 

Dated:                    Bidder's Signature:________________________ 
 
 B.  Addenda no. _____Dated: ________________ Bidder's Signature: _____________________ 
       Addenda no. _____Dated: ________________ Bidder's Signature: _____________________ 
       Addenda no. _____Dated: ________________ Bidder's Signature: _____________________ 
       Addenda no. _____Dated: ________________ Bidder's Signature: _____________________ 
  
2. Has examined the site, means of access, and has examined all of the Contract Documents (Project Manual). 
 
3. Agrees: 
 
 A.  To hold the bid open for sixty days subsequent to the date of the bid opening. 
 
 B.  To enter into and execute a Contract with the Owner, if awarded on the basis of this bid, and  
 in connection therewith to: 

(1) Furnish all bonds and insurance required by the Contract Documents 
(2) Accomplish the Work in accordance with the Contract Documents 
(3) Complete the Work within the time requirements as set forth in the Contract         
Documents. 
 

C.  That the Bidder has carefully examined the Instructions to Bidders, the Drawings, and the Project 
Manual in its entirety, in order to determine how these affect the bid proposal, the forms of the Contract, 
the required contract bonds, and duration thereof, and that the Bidder has inspected in detail the site of the 
proposed work, and been familiarized with all of the requirements of construction, and of the governing 
municipalities under whose jurisdiction the project falls (its codes, ordinances and construction 
requirements therein), and understands that in making this proposal, the Bidder waives all rights to plead 
any misunderstanding regarding the same. 
 
D.  That if this proposal is accepted, the Bidder is to provide all of the necessary equipment, tools, 
apparatus, labor, and other means of construction, and to do all of the work and to furnish all of the 
materials specified in the Contract Documents in the manner and at the time therein prescribed, and in 
accordance with the requirements set forth. 
 
E.  Bid Guarantee:  (see Instructions to Bidders). 
 
F.  Performance/Labor and Material Payment Guarantee (see Instructions to Bidders). 
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G.  To commence work as specified in the Instructions to Bidders, and to prosecute the work in such a 
manner, and with sufficient materials, equipment and labor as will ensure its completion within reasonable 
time, it being understood and agreed that the completion within such reasonable time is an essential part of 
this Contract. 
 
H.  That as General Contractor, the Bidder proposes to utilize the products and services of the following 
subcontractors and major suppliers for the completion of the Contract.  All other subcontractors, or the 
substitution of any of those listed below, shall be approved by the Director of Park and Recreation Services 
prior to start of their work on the project. If no subcontractors or major suppliers are to be used, indicate 
"NONE". 
 

 
 (1) _________________________________________PH:____/___________ 
       Subcontractor/major supplier 
       ___________________________________________________________ 
       Address 
       ___________________________________________________________ 
        
       ___________________________________________________________ 
       Work to be performed/materials to be supplied 
 
 (2) _________________________________________PH:____/___________ 
       Subcontractor/major supplier 
       ___________________________________________________________ 
       Address 
       ___________________________________________________________ 
        
       ___________________________________________________________ 
       Work to be performed/materials to be supplied 
  
 (3) _________________________________________PH:____/___________ 
       Subcontractor/major supplier 
       ___________________________________________________________ 
       Address 
       ___________________________________________________________ 
        
       ___________________________________________________________ 
       Work to be performed/materials to be supplied 
 
I.  To give lump sum (ls) total item amounts for each item as described herein, and subject to the conditions 
as set forth in the Contract Documents. 

 
J. To give the total base bid amount, the total add alternate and/or subtract alternate amounts (if 

requested) both in words and in figures.  The total bid amount in each case shall be the sum of all of 
the total item amounts as applicable and as described above. 

 
K. Bidders must quote on all items within the proposal form. The owner reserves the right to add or 

deduct from the total items as the Owner’s interest may be best served. 
 
 

L. The Bidder agrees to perform all of the work in accordance with the Contract Documents, for the 
following lump sum(s): 
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BASE BID 
 
A.  PREPARATION & PAINTING - CLUBHOUSE 
 

 Washing – Power Wash all surfaces to be painted 
 Scraping – Scrape all loose and peeling paint 
 Painting – Two (2) coats of Sherwin William Superpaint or equivalent   

 
For Preparation & Painting - Clubhouse  Lump Sum $____________ 
 
B.   PREPARATION & PAINTING – CADDY SHACK 
 
  Washing – Power Wash all surfaces to be painted 

 Scraping – Scrape all loose and peeling paint 
 Painting – Two (2) coats of Sherwin William Superpaint or equivalent 

 
For Preparation & Painting – Caddy Shack Lump Sum $____________ 
 
C.   PREPARATION & PAINTING – PUMP HOUSE 
 
  Washing – Power Wash all surfaces to be painted 

 Scraping – Scrape all loose and peeling paint 
 Painting – Two (2) coats of Sherwin William Superpaint or equivalent 

 
For Preparation & Painting – Pump House Lump Sum $____________ 
 
CHEVY CHASE COUNTRY CLUB PAINTING PROJECT– BASE BID  
(TOTAL A THROUGH C)    $____________   
 
FOR THE LUMP SUM OF ____________________________________________________DOLLARS  
 
 
BID PARAMETERS: Please check each box to acknowledge understanding and compliance of said 
parameters.   
 

□ The bidder hereby agrees to provide all labor, materials, tools and equipment required to 
complete project construction. 

 
□ The bidder has included a construction schedule for this project. 

 
□ The Bidder understands that a properly certified check, bank draft, cashier's check or bid bond 

payable to the Wheeling Park District for not less than ten (10%) percent of the total bid amount 
will be required for each bid. 

 
Form of Bid Security                     , in the amount of $                     is enclosed. 
 
BID WILL BE AWARDED TO LOWEST RESPONSIBLE TOTAL BASE BID AMOUNT WITH ANY 
ACCEPTED ALTERNATE PACKAGES AND/OR SPECIFIC ITEMS WITHIN THE BID.  
 
Bid from: (Company:)_______________________________________________________________________ 
 
Address:  _______________________________________________    PH:______/______________    
 
                 _______________________________________________ 
 
                _______________________________________________ 
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Bidder's Signature: ________________________________________   Date:___________________ 
 
 
UNIT PRICES 
 
Bidders are required to supply unit prices for additions/deductions to the Scope of Work only.  Bidders may 
add additional items if necessary 
 
Painting 
Paint        $____________   per gallon  
           
End of section 
 
 
 
 
End of section 
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CONDITIONS FOR BIDDING 
 
1.  TAXES:  The Wheeling Park District is a tax exempt entity.  If requested, the Wheeling Park District will submit 
its tax exempt number to material suppliers. 
 
2.  CONTRACTOR’S CERTIFICATION:  Each bidder must certify that he/she is not barred from bidding on this 
public contract as a result of violation of Section 33E-3 or 33E-4 (bid rigging or bid rotation) with the attached form.  
The form must be completed, signed and returned with the bid. 
 
2.  PREVAILING WAGES:  Bidders and contractors shall comply with the law as enacted by the State of Illinois, 
being 820 ILS 130/0.01 et seq. in which the State has enacted an act regulating wages of laborers, mechanics and 
other workmen employed in public work by the State, County, City or any public body or political subdivision or by 
any one under contract for public work.  A Contractor’s Certification has been provided with the Project Manual.  
The form must be completed, signed and returned with the bid. 
 
3.  SEXUAL HARASSMENT:  The undersigned certifies that as part of the Bidder’s bid proposal on the above-
referenced Contract, that the Bidder has enacted, and has in full force and effect, a written sexual harassment policy 
in accordance with the Illinois Human Rights Act ("Act") (775 ILCS 5/1-101 et seq.), including at least the 
following: 
 1.  A statement on the illegality of sexual harassment; 
 2.  The definition of sexual harassment under Illinois law; 
 3.  A description of sexual harassment utilizing examples; 
 4.  An internal complaint process, including penalties; 
 5.  The legal recourse, investigative and complaint process available through the Illinois Dept. of  
 Human Rights ("Department") and  the Illinois Human Rights Commission ("Commission"); 
 6.  Direction on how to contact the Department and the Commission; and  
 7.  Protection against retaliation as provided by section 6-101 of the Act 
 
The undersigned further certifies that such policy shall remain in full force and effect throughout the term of this 
Contract. 
 
4. EQUAL EMPLOYMENT OPPORTUNITY:  The undersigned certifies that for the entire duration of the work, 
the Contractor shall conform to all federal and state laws on equal opportunity and fair employment, and to all rules 
and regulations now or hereafter issued pursuant thereto, including, but not limited to, the Illinois Human Rights Act 
(Illinois Revised Statutes Chapter 68, par. 1-101 et seq.), and an act to prohibit discrimination, etc. (Illinois Revised 
Statutes Chapter 29, par. 17-24). 

 
5.  CLEAN AIR ACT:  All successful bidders must comply with the provisions, applicable standards, orders or 
regulations pursuant to the Clean Air Act of 1970. 
 
6. COPELAND “ANTI-KICK BACK” ACT:  All successful bidders must comply with the Copeland “Anti-kick 
back” Act (18 U.S.C. 874) as supplemented in the Department of Labor regulations (29 CFR, Part 3). 
 
End of Section 
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STATE OF ILLINOIS ) 
 ) SS. 
COUNTY OF _________________________ ) 
 
 

CONTRACTOR'S CERTIFICATION (BID RIGGING OR BID ROTATION) 
 
Pursuant to Illinois Public Act 85-1295, effective January 1, 1989, the undersigned certifies that he/she is a duly 
authorized agent of the contract submitting the attached bid to the Wheeling Park District, and that said contractor is 
not barred from bidding on this public contract as a result of a violation of either Section 33E-3 or 33-E4 of said Act. 
 
 
Signed this _______ day of __________, 2011. 
 
 
  By: __________________________________ 
 
 
  Title: __________________________________ 
 
 
Address: __________________________________ 
 
_________________________________________ 
 
_________________________________________ 
 
 
SUBSCRIBED AND SWORN TO before me 
this _______ day of __________, 2011. 
 
 
 
 
 
_________________________________________ 
                      Notary Public 
 
 

 
Signed this __________ day of ____________________, 2011 
 
By (Signature):________________________________________________ 
Company: ___________________________________________________ 
Title: _______________________________________________________ 
Address: _____________________________________________________ 
____________________________________________________________ 
 
Subscribed and sworn to before me this ______________ day of ________________________, 2011. 
             
Notary Public: __________________________________ My commission expires: ______________. 
 
End of Section 
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STATE OF ILLINOIS ) 
 ) SS. 
COUNTY OF _________________________ ) 
 

CONTRACTOR'S CERTIFICATION (PREVAILING WAGES) 
 
Pursuant to Illinois Prevailing Wage Act (820 ILCS 130/1-12 et seq.) the undersigned certifies that he/she is a duly 
authorized agent of the contract submitting the attached bid to the Wheeling Park District, and that said contractor 
will abide by all provisions of said Act. 
  
Signed this _______ day of __________, 2011. 
 
  By: __________________________________ 
 
 
  Title: __________________________________ 
 
Address: __________________________________ 
 
_________________________________________ 
 
_________________________________________ 
 
 
SUBSCRIBED AND SWORN TO before me 
this _______ day of __________, 2011. 
 
 
 
_______________________________ 
                      Notary Public 
 

 
Signed this __________ day of ____________________, 2011 
 
By (Signature):________________________________________________ 
Company: ___________________________________________________ 
Title: _______________________________________________________ 
Address: _____________________________________________________ 
 
Subscribed and sworn to before me this ______________ day of ________________________, 2011. 
             
Notary Public: __________________________________ My commission expires: ______________. 
 
IMPORTANT NOTICE 
The most recently ascertainable Prevailing Wage Rate Determination of Cook County is attached to and 
incorporated in the Contract Documents.  Revisions of the following Prevailing Wage Rates are made periodically 
by the Illinois Department of Labor.  As required by the Prevailing Wage Act any and all revisions supersede the 
Park District’s latest determination.  Bidders and contractors performing work on this project  are responsible for 
determining the applicable prevailing wage rates at the time of bid submission and performance of Work.  Failure of 
a bidder/contractor to make such determination shall not relieve it of its obligations in accordance with the Contract 
Documents. 
 
End of Section 
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BIDDER'S REFERENCES 
 
The Bidder shall list below information to be used by the Owner for the purpose of contacting Owners, Architects, 
Landscape Architects and/or Engineers of projects of similar scope and contract amount.  A minimum of three 
references shall be required. 
 
1.  Project Name: _____________________________________________________________ 
 
     Project Address: ___________________________________________________________ 
 
 Contract Amount: $_________________________________________________________ 
 
 Owner or Agent: _______________________________________ PH: ______/__________ 
 Architect, Landscape  
   Architect or Engineer: __________________________________ PH: ______ /__________ 
 
2.  Project Name: _____________________________________________________________ 
 
     Project Address: ___________________________________________________________ 
 
 Contract Amount: $_________________________________________________________ 
 
 Owner or Agent: _______________________________________ PH: ______/__________ 
 Architect, Landscape  
   Architect or Engineer: __________________________________ PH: ______ /__________ 
 
3.  Project Name: _____________________________________________________________ 
 
     Project Address: ___________________________________________________________ 
 
 Contract Amount: $_________________________________________________________ 
 
 Owner or Agent: _______________________________________ PH: ______/__________ 
 Architect, Landscape  
   Architect or Engineer: __________________________________ PH: ______ /__________ 
 
4.  Project Name: _____________________________________________________________ 
 
     Project Address: ___________________________________________________________ 
 
 Contract Amount: $_________________________________________________________ 
 
 Owner or Agent: _______________________________________ PH: ______/__________ 
 Architect, Landscape  
   Architect or Engineer: __________________________________ PH: ______ /__________ 
 
End of Section 
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AGREEMENT TO PROVIDE LABOR AND MATERIALS 
 

This Contract for Labor (“Agreement”) is made this ___ day of __________, 2011 by and between the Wheeling 
Park District, Cook and Lake County, Illinois, an Illinois unit of local government (the “Park District”) with its 
principal place of business at ___________________, Wheeling, Illinois 60090 and _________________, a(n) 
[Corporation/Partnership, Sole Proprietorship/Individual], with its principal place of business at 
___________________________________________ (“Vendor”), collectively  the “Parties.”  
 

WITNESSETH 
 
That the Park District and Vendor, for the consideration hereinafter named, agree as follows: 
 
1.  AGREEMENT 
 
The Vendor shall provide all the labor and any necessary materials required to complete the following work: Chevy 
Chase Country Club Painting Project  The work and any materials agreed to be furnished for the Project shall be 
completed in accordance with the Bid Documents.  The Park District agrees to pay Vendor for the performance of 
his/her work and the furnishing of any necessary materials in the sum of __________________($) in accordance with 
the payment terms set forth in the Contract Documents.  
 
2.  CONTRACT DOCUMENTS  
 
The Contract Documents consist of this Agreement between the Park District and the Vendor and the Legal Notice, 
Letter to Bidder, General Conditions, Terms and Conditions, Bid Form and Project Manual (“Bid Documents”), any 
addenda issued prior to the execution of this Agreement and Modifications issued after the execution of this 
Agreement.  Modifications to this Agreement may only be made in writing and endorsed by the Parties.  All of the 
terms, conditions and specifications contained in the Bid Documents are incorporated herein. 
 
The Contract Documents comprise the entire Agreement between the Parties and no statement, promise or 
inducement made by either party to the other or to the agency of the other party that is not contained in this written 
Agreement shall be valid or binding. 
 
3.  INSURANCE 
 
Insurance shall be provided as required under Supplementary Conditions to the General Conditions, or as set forth in 
Exhibit No. 2, attached hereto. 
 
4.  BID BOND 
 
Each proposal shall be accompanied by a properly certified check, bank draft, cashier’s check or bid bond payable to 
the Wheeling Park District for not less than ten (10%) percent of the total bid amount.  The Bid Bonds will be 
returned promptly upon the approved execution of the Contract by the Park District and the Contractor’s delivery of 
the Contract Bonds to the Park District. 
 
5.  PERFORMANCE BOND 
 
If the Contract Price set forth above is greater than $5,000, Vendor shall deposit with the Park District, before 
commencing any work, an AIA A312-1984 Performance Bond and Payment Bond for 110% of the Contract amount, 
guaranteeing the faithful performance of the work in accordance with the Contract, the payment of all indebtedness 
incurred for labor and materials, and guarantee correction of work for a period of one (1) year after final payment. 
The cost of each bond shall be included in the Contract Price set forth above. The surety must be approved by the 
Park District and be licensed to conduct business in the State of Illinois and be named in the current list of “Surety 
Companies Acceptable on Federal Bonds,” as published in the Federal Register by the Audit Staff, Bureau of 
Accounts, U.S. Treasury. The Vendor and all subcontractors shall name the Wheeling Park District as an obligee on 
all bonds. Said bonds shall meet the requirements of the Illinois Public Construction Bond Act, 30 ILCS 550/0.01 et 
seq. and any future amendments thereto.  



Chevy Chase Country Club Painting Project 
 

16 
August 19, 2011 

 

 
6.  COMPLETION DATE 
 
The Vendor agrees to complete the work required to complete the Project within [_____ days from notice to 
proceed,] or, [the time of completion set forth in the  
Bid Form (or other Contract Document)]. Failure to complete the work by the specified date(s) shall constitute a 
material breach of the Contract entitling the Park District to immediately replace the Vendor at the Park District’s 
sole option. 
 
7.  PERFORMANCE OF WORK 
 
Vendor agrees to perform all work in a good and workmanlike manner.  Vendor   shall not interfere in any way with 
and shall cooperate fully with other Vendors procured by Park District for the work. 
 
Vendor, on receipt of this contract executed by the Park District, shall immediately place orders for materials and 
otherwise commence the work immediately.  No claim for extras shall be allowed unless such claim shall be first 
submitted in writing to the Park District and approved in writing by an authorized agent of the Park District.  All 
extras shall be subject to approval pursuant to the Park District’s change order process and in accordance with the 
applicable law. 
 
8.  INDEPENDENT CONTRACTOR  
 
Vendor acknowledges that it is an independent contractor; that it alone retains control of the manner of conducting its 
activities in furtherance of this Contract; that it, as well as any persons or agents as it may employ are not employees 
of the Park District; and that neither this Contract, nor the administration thereof, shall operate to render or deem 
either party hereto the agent or employee of the other. 
 
9.  INTELLECTUAL PROPERTY OWNERSHIP RIGHTS  
 
The Park District and Vendor agree that the Vendor’s preparation of all drawings, designs, specifications, notes and 
other services rendered in the performance of this Agreement is a service work done for hire and that the ownership 
of such documents vests in the Park District. The Park District agrees to, and does hereby grant and transfer to the 
Vendor, an exclusive, royalty-free license to all such data and documents which the Park District may obtain by 
copyright and of all designs and specifications as to which the Park District may assert any rights or establish any 
claim under prevailing patent or copyright laws. In the case of future reuse of any of the documents by the Park 
District, the Vendor’s and consultant’s name and seal if applicable shall be removed from the reused document(s) and 
the Vendor and its consultants shall not be liable to the Park District or to third parties for their reuse.  
 
10.  LICENSED PROGRAMS 
 
Vendor warrants that, except for third-party products for which Vendor acts as a licensing agent, it owns and possesses all 
rights and interests in any licensed computer software programs (“Licensed Programs”) required to perform this Contract. 
Vendor further warrants that, except third-party products for which Vendor acts as a sales agent, Park District’s use of the 
Licensed Programs will not infringe upon the United States copyrights, patent rights, trade secrets or other rights of any 
third party. Vendor agrees to indemnify, defend and hold Park District harmless from and against any loss, cost, damage, 
liability, or expense (including attorney’s fees and other reasonable litigation expenses) suffered or incurred by Park 
District in connection with any such infringement claim by any third party, provided however that Park District permits 
Vendor all available information, assistance and authority to enable Vendor to do so.  Vendor further warrants that if Park 
District is enjoined from using the Licensed Programs due to an actual or claimed infringement of any United States 
patent right or copyright or other property right or for any other  reason, then at Vendor’s option, Vendor shall promptly 
either: (i) procure for Park District, at Vendor’s expense, the right to continue using the Licensed Programs; or (ii) replace 
or modify the Licensed Programs, at Vendor’s expense, so that the Licensed Programs become non-infringing. 
 
11.  PAYMENT  
 
Terms for payment are as set forth in the General Conditions in the Bid Documents.   
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12.  ASSIGNMENT  
 
This Agreement is non-assignable in whole or party by the Vendor, and any assignment shall be void without prior 
written consent of the Park District. 
 
13.  WAIVER 
 
Waiver of any of the terms of this Agreement shall not be valid unless in writing and signed by the Parties.  The 
failure of claimant to enforce the provisions of this Agreement or require performance by opponent of any of the 
provisions, shall not be construed as a waiver of such provisions or affect the right of claimant to thereafter enforce 
the provisions of this Agreement.  Waiver of any breach of this Agreement shall not be held to be a waiver of any 
other or subsequent breach of contract. 
 
14.  TIME  
 
Time is of the essence for all matters concerning this Agreement. 
 
15.  HUMAN RIGHTS ACT (if project financed by funds from State of Illinois) 
 
Pursuant to Section 2-105 of the Illinois Human Rights Act (775 ILCS 5/1-101 et seq.) (“Rights Act”), all 
Contractors/Vendors and Subcontractors must have in force and affect a written sexual harassment policy which 
includes at a minimum the following provisions: 
 

1. a statement of illegality of sexual harassment; 
2. the definition of sexual harassment under Illinois law; 
3. a description of sexual harassment utilizing examples; 
4. an internal complaint process, including penalties; 
5. the legal resource, investigative and complaint process available through the Illinois 

Department of Human Rights (“Department”) and the Illinois Human Rights Commission 
(“Commission”); 

6. directions on how to contact the Department and the Commission; and 
7. protection against retaliation as provided by Section 6-101 of the Rights Act. 

 
The Vendor understands, represents and warrants to the Owner that Vendor and its subcontractors (for which the 
Vendor takes responsibility to ensure that they comply with the Rights Act) are in compliance with Section 2-105 of 
the Rights Act and will remain in compliance with Section 2-105 of the Rights Act for the entirety of the work.  A 
violation of Section 2-105 is cause for the immediate cancellation of this Contract.  However, any forbearance or 
delay by the Owner in canceling this Contract shall not be construed as, and does not constitute, Owner’s consent to 
such violation and a waiver of any rights the Owner may have, including without limitation, cancellation of this 
Contract. 

16.  TERMINATION  
 
The Park District may, at any time and in accordance with the Bid Documents, terminate the Contract in whole or in 
part for the convenience of the Park District and without cause.  Termination by the Park District under this section 
shall be by a notice of termination delivered to the Vendor specifying the extent of the termination and the effective 
date. Upon receipt of a notice of termination the Vendor shall immediately, in accordance with instructions from the 
Park District: (1) cease operation as specified in the notice; (2) place no further orders; (3) enter into no further 
subcontracts for materials, labors, services or facilities except as necessary to complete continued portions of the 
contract; (4) terminate all subcontracts and orders to the extent they relate to the work terminated; (5) proceed to 
complete the performance of work not terminated; and, (6) take actions that may be necessary or that the Park 
District may direct, for the protection and preservation of the terminated work. The Vendor shall recover payment 
for approved work executed on the terminated portion of the work before the effective date. Vendor shall not be 
entitled to damages resulting from termination for convenience under this Section. 
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17. CHOICE OF LAW, BREACH AND REMEDIES 
 
Any suit or action arising under this Contract shall be commenced in the Circuit Court of Cook County, Illinois, but 
only after exhausting all possible administrative remedies.  In any suit or action arising under this Contract, the Park 
District shall be entitled to an award of reasonable attorney’s fees and costs of litigation if Vendor is found liable.  
Vendor, its successors or assigns shall maintain no suit or action, against Park District on any claim based upon or 
arising out of this Contract or out of anything done in connection with this Contract unless such action shall be 
commenced within one year from the Park District’s acceptance of the work performed herein. Vendor 
acknowledges that each provision of this Agreement is important and material to the business and success of the 
Park District, and agrees that any breach of any provision of this Agreement is a material breach of the Agreement 
and may be cause for immediate termination of this Agreement.  In the event of a breach, Vendor shall also pay to 
the Park District all damages (including, but not limited to, compensatory, incidental, consequential, and punitive), 
which arise from the breach, together with interest, costs, and the Park District’s reasonable attorney fees. 
 
IN WITNESS WHEREOF the parties hereto have set their respective hands and seals and year first above written. 
  
WHEELING PARK DISTRICT CONTRACTOR 
 
By:   __________________________ 
    Print Name 
 
_____________________________ By: 
President 
Board of Park Commissioners __________________________ 
 
ATTEST  Its:________________________ 
 
By: 
 
______________________________ 
Secretary 
Board of Park Commissioners      
    
 
 
End of Section       
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 
TABLE OF PARAGRAPHS 
 
I -  Contract Documents       
II -  Director of Park and Recreation Services       
III -  Owner         
IV -  Contractor        
V -  Subcontractors        
VI -  Work by Owner or by Separate Contractors     
VII -  Miscellaneous Provisions       
VIII -  Time         
IX -  Payments and Completion       
X -  Protection of Persons and Property      
XI -  Insurance        
XII -  Changes in the Work       
XIII -  Uncovering and Correction of Work     
XIV -  Termination of Contract       
XV-  Owner’s Right to Carry Out the Work 
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I. CONTRACT DOCUMENTS 
 
A.  DEFINITION:  The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the 
Contract, Instructions to Bidders, the Drawings, the Specifications, and all Addenda issued prior to, and all 
Modifications issued after, execution of the Contract. 
 
B.  CONTRACT FOR CONSTRUCTION:  The Contract Documents form the Contract for Construction. This 
Contract represents the entire and integrated agreement between the parties hereto and supersedes all prior 
negotiations, representations, or agreements, either written or oral.  The Contract may be amended or modified only 
by a Modification.  The Contract Documents shall not be construed to create any contractual relationship between 
the Owner or the Director of Park and Recreation Services or Architect, and any Subcontractor or Sub-
subcontractor. 
 
C.  THE WORK:  The Work comprises the completed construction required by the Contract Documents and 
includes all labor necessary to produce such construction, and all materials and equipment incorporated or to be 
incorporated in such construction. 
 
D.  THE PROJECT:  The Project is the total construction of which the Work performed under the Contract 
Documents may be the whole or a part. 
 
E.  EXECUTION, CORRELATION AND INTENT:  The Contract Documents shall be signed, in not less than 
duplicate, by the Owner and Contractor.  If either the Owner or the Contractor or both do not sign the Conditions of 
the Contract, Drawings, Specifications, or any of the other Contract Documents, the Director of Park and Recreation 
Services shall identify such Documents. 
 
F.  SITE VISITATION:  By executing the Contract, the Contractor represents that the Contractor has visited the site, 
familiarized himself with the local conditions under which the Work is to be performed, and correlated his/her 
observations with the requirements of the Contract Documents. 
 
G.  INTENT OF THE CONTRACT DOCUMENTS:  The intent of the Contract Documents is to include all items 
necessary for the proper execution and completion of the Work.  The Contract Documents are complementary, and 
what is required by any one shall be as binding as if required by all. 
 
H.  OWNERSHIP AND USE OF DOCUMENTS:  All Drawings, Specifications and copies thereof furnished by the 
Director of Park and Recreation Services are and shall remain his property.  They are to be used only with respect to 
this project and are not to be used on any other project.  Submission or distribution to meet requirements in 
connection with the Project is not to be construed as publication in derogation of the Director of Park and Recreation 
Services’ common law copy-right or other reserved rights. 
 
I.  PRECEDENCE OF DOCUMENTS:  The Contract Documents shall be given precedence in the following order, 
provided they are in existence at the time of the execution of the Contract:  1. Owner-Contractor Agreement;  2. 
Contractor's Proposal;  3. Instructions to Bidders;  4. Technical Specifications; 5. Conditions of Contract;  6. Detail 
Drawings;  7. Large Scale Drawings;  8. General Drawings. 
 
J.  DIMENSIONS ON DRAWINGS:  The General and Detail Drawings are fully figured and dimensioned, and 
these figures are to be followed without regard to scaled measurements from Drawings. If figures have been omitted, 
or if a marked discrepancy exists between figures and scale, the question shall be referred to the Director of Park and 
Recreation Services for his final decision. 
 
II. DIRECTOR OF PARK AND RECREATION SERVICES 
 
A.  DEFINITION:  The Director of Park and Recreation Services is the person identified as such in the Owner-
Contractor Agreement, and is referred to throughout the Contract Documents as if singular in number and masculine 
in gender. The term Director of Park and Recreation Services means the Director of Park and Recreation Services or 
his authorized representative.  The Director of Park and Recreation Services may also be referred to as Landscape 
Architect in this document. 
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B.  ADMINISTRATION OF THE CONTRACT:  The Director of Park and Recreation Services will provide 
administration of the Contract as hereinafter described. 
 
C.  REPRESENTATION:  The Director of Park and Recreation Services in conjunction with the Owner's staff, will 
be the Owner's representative during construction and until final payment is due.  The Director of Park and 
Recreation Services will advise and consult with the Owner.  The Owner's instructions to the Contract shall be 
forwarded through the Director of Park and Recreation Services or the Owner's staff. 
 
D.  SITE VISITATION:  The Director of Park and Recreation Services will visit the site at intervals appropriate to 
the stage of construction to familiarize himself generally with the progress and quality of the Work and to determine 
in general if the Work is proceeding in accordance with the Contract Documents.  However, the Director of Park and 
Recreation Services will not be required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the Work.  On the basis of his on-site observations as a Director of Park and Recreation Services, he will 
keep the Owner informed of the progress of the Work, and will endeavor to guard the Owner against defects and 
deficiencies in the Work of the Contractor. 
 
E.  NON-RESPONSIBILITIES:  The Director of Park and Recreation Services will not be responsible for and will 
not have control or charge of construction means, methods, techniques, sequences or procedures, or for safety 
precautions and programs in connection with the Work, and he will not be responsible for the Contractor's failure to 
carry out the Work in accordance with the Contract Documents.  The Director of Park and Recreation Services will 
not be responsible for or have control or charge over the acts or omissions of the Contractor, Subcontractors or any 
of their agents or employees, or any other persons performing any of the Work. 
 
F.  SITE ACCESS:  The Director of Park and Recreation Services shall at all times have access to the Work 
wherever it is in preparation and progress.  The Contractor shall provide facilities for such access so the Director of 
Park and Recreation Services may perform his functions under the Contract Documents. 
 
G.  ISSUE OF CERTIFICATES FOR PAYMENT:  Based on the Director of Park and Recreation Services’ 
observations and an evaluation of the Contractor's Applications for Payment, the Director of Park and Recreation 
Services will determine the amounts owing to the Contractor and will issue Certificates for Payment in such 
amounts as provided in Paragraph IX R. 
 
H.  INTERPRETER OF REQUIREMENTS:  The Director of Park and Recreation Services will be the interpreter of 
the requirements of the Contract Documents and the judge of the performance thereunder by both the Owner and 
Contractor. 
 
I.  INTERPRETER FOR EXECUTION OF WORK:  The Director of Park and Recreation Services will render 
interpretations necessary for the proper execution or progress of the Work, with reasonable promptness and in 
accordance with any time limit agreed upon.  Either party to the Contract may make written request to the Director 
of Park and Recreation Services for such interpretations. 
 
J.  INTERPRETER OF CLAIMS:  Claims, disputes and other matters in question between the Contractor and the 
Owner relating to the execution or progress of the Work or the interpretation of the Contract Documents shall be 
referred initially to the Director of Park and Recreation Services for decision which he will render in writing within 
a reasonable time. 
 
K.  INTERPRETATIONS AND DECISIONS:  All interpretations and decisions of the Director of Park and 
Recreation Services shall be consistent with the intent of and reasonably inferable from the Contract Documents and 
will be in writing or in the form of drawings.  In his capacity as interpreter and judge, he will endeavor to secure 
faithful performance by both the Owner and the Contractor, will not show partiality to either, and will not be liable 
for the result of any interpretation or decision rendered in good faith in such capacity. 
 
L.  ARTISTIC EFFECT:  The Director of Park and Recreation Services’ decisions in matters relating to artistic 
effect will be final if consistent with the intent of the Contract Documents. 
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M.  Intentionally Omitted. 
 
N.  REJECTION OF WORK:  The Director of Park and Recreation Services will have authority to reject Work 
which does not conform to the Contract Documents.  Whenever, in his opinion, he considers it necessary or 
advisable for the implementation of the intent of the Contract Documents, he will have authority to require special 
inspection or testing of the Work in accordance with Paragraph VII H whether or not such Work be then fabricated, 
installed or completed.  However, neither the Director of Park and Recreation Services’ authority to act under this 
paragraph N, nor any decision made by him in good faith either to exercise or not to exercise such authority, shall 
give rise to any duty or responsibility of the Director of Park and Recreation Services to the Contractor, any 
Subcontractor, any of their agents or employees, or any other person performing any of the Work. 
 
O.  CHANGE ORDERS:  The Director of Park and Recreation Services will prepare Change Orders in accordance 
with XII CHANGES IN THE WORK, and will have authority to order minor changes in the Work as provided in 
Paragraph XII G. 
 
P.  CONSTRUCTION REVIEW:  The Director of Park and Recreation Services will review construction to 
determine the dates of Substantial Completion and Final Completion, will receive and forward to the Owner for the 
Owner's review written documents required by the Contract and assembled by the Contractor, and will issue a final 
certificate of payment upon compliance with the requirements of Paragraph IX P. 
 
III. OWNER 
 
A.  DEFINITION:  The Owner is the person or entity identified as such in the Owner-Contractor Agreement and is 
referred to throughout the Contract Documents as if singular in number and masculine in gender.  The term Owner 
means the Owner or his authorized representative. 
 
B.  SURVEYS:  The Owner shall furnish all surveys describing the physical characteristics, legal limitations and 
utility locations for the site of the Project and a legal description of the site. 
 
C.  INFORMATION:  Information or services under the Owner's control shall be furnished by the Owner with 
reasonable promptness to avoid delay in the orderly progress of the Work. 
 
D.  DRAWINGS AND SPECIFICATIONS:  Unless otherwise provided in the Contract Documents, the Contractor 
will be furnished free of charge all copies of Drawings and Specifications reasonably necessary for the execution of 
the Work. 
 
E.  INSTRUCTIONS:  The Owner shall forward all instructions to the Contractor through the Director of Park and 
Recreation Services, or if instructions are given directly to the Contractor, the Owner shall notify the Director of 
Park and Recreation Services. 
 
F.  DUTIES:  The foregoing are in addition to other duties and responsibilities of the Owner enumerated herein and 
especially those in respect to work by Owner or by Separate Contractors, Payments and Completion, and Insurance 
in Articles VI, IX and XI, respectively. 
 
G.  OWNER'S RIGHT TO STOP THE WORK:  If the Contractor fails to correct defective Work as required by 
Paragraphs XIII--C and D or persistently fails to carry out the Work in accordance with the Contract Documents, the 
Owner, by a written order signed personally or by an agent specifically so empowered by the Owner in writing, may 
order the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of the Owner to stop the Work shall not give rise to any duty on the part of the Owner to exercise 
this right for the benefit of the Contractor or any other person or entity, except to the extent required by Paragraph 
VI C. 
 
IV. CONTRACTOR 
 



Chevy Chase Country Club Painting Project 
 

23 
August 19, 2011 

 

A.  DEFINITION:  The Contractor is the person or entity identified as such in the Owner-Contractor Agreement and 
is referred to throughout the Contract Documents as if singular in number and masculine in gender. The term 
Contractor means the Contractor or his authorized representative. 
 
B.  REVIEW OF CONTRACT DOCUMENTS:  The Contractor shall carefully study and compare the Contract 
Documents and shall at once report to the Director of Park and Recreation Services any error, inconsistency or 
omission he may discover.  The Contractor shall not be liable to the Owner or the Director of Park and Recreation 
Services for any damage resulting from any such errors, inconsistencies or omissions in the Contract Documents.  
The Contractor shall perform no portion of the Work at any time without Contract Documents or, where required, 
approved Shop Drawings, Product Data or Samples for such portion of the Work. 
 
C.  SUPERVISION AND CONSTRUCTION PROCEDURES:  The Contractor shall supervise and direct the Work, 
using his best skill and attention.  He shall be solely responsible for all construction means, methods, techniques, 
sequences and procedures and for coordinating all portions of the Work under the Contract. 
 
D.  RESPONSIBILITY FOR ACTS AND OMISSIONS: 
 
 1.  The Contractor shall be responsible to the Owner for the acts and omissions of his employees, 
Subcontractors and their agents and employees, and other persons performing any of the Work under a contract with 
the Contractor. 
 
 2.  The Contractor shall not be relieved from his obligations to perform the Work in accordance with the 
Contract Documents either by the activities or duties of the Director of Park and Recreation Services in his 
administration of the Contract, or by inspections, tests or approvals required or performed under Paragraph VII G by 
persons other than the Contractor. 
 
E.  LABOR AND MATERIALS:  Unless otherwise provided in the Contract Documents, the Contractor shall 
provide and pay for all labor, materials, equipment, tools, construction equipment and machinery, water, heat, 
utilities, transportation, and other facilities and services necessary for the proper execution and completion of the 
Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the Work. 
 
F.  DISCIPLINE:  The Contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him. 
 
G.  WARRANTY:  The Contractor warrants to the Owner and the Director of Park and Recreation Services that all 
materials and equipment furnished under this Contract will be new unless otherwise specified, and that all Work will 
be of good quality, free from faults and defects and in conformance with the Contract Documents.  All Work not 
conforming to these requirements, including substitutions not properly approved and authorized, may be considered 
defective.  If required by the Director of Park and Recreation Services, the Contractor shall furnish satisfactory 
evidence as to the kind and quality of materials and equipment. 
 
H.  TAXES:  The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions 
thereof provided by the Contractor which are legally enacted at the time bids are received, whether or not yet 
affective. 
 
I.  LAWS AND REGULATIONS:  The Contractor shall give all notices and comply with all laws, ordinances, rules, 
regulations and lawful orders of any public authority bearing on the performance of the Work. 
 
J.  APPLICABLE LAWS AND STATUTES:  It is not the responsibility of the Contractor to make certain that the 
Contract Documents are in accordance with applicable laws, statutes, building codes and regulations.  If the 
Contractor observes that any of the Contract Documents are at variance therewith in any respect, he shall promptly 
notify the Director of Park and Recreation Services in writing, and any necessary changes shall be accomplished by 
appropriate Modification. 
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K.  NOTIFICATION OF LAWS:  If the Contractor performs any Work knowing it to be contrary to such laws, 
ordinances, rules and regulations, and without such notice to the Architect, he shall assume full responsibility 
therefore and shall bear all costs attributable thereto. 
 
L.  SUPERINTENDENT:  The Contractor shall employ a competent superintendent and necessary assistants who 
shall be in attendance at the Project site during the progress of the Work.  The superintendent shall represent the 
Contractor and all communications given to the superintendent shall be as binding as if given to the Contractor.  
Important communications shall be confirmed in writing.  Other communications shall be so confirmed on written 
request in each case. 
 
M.  PROGRESS SCHEDULE:  The Contractor, immediately after being awarded the Contract shall prepare and 
submit for the Owner's and Architect's information an estimated progress schedule for the Work.  The progress 
schedule shall be related to the entire Project to the extent required by the Contract Documents, and shall provide for 
expeditious and practicable execution of the Work. 
 
N.  DOCUMENTS AND SAMPLES AT THE SITE:  The Contractor shall maintain at the site for the Owner one 
record copy of all Drawings, Specifications, Addenda, Change Orders and other Modifications, in good order and 
marked currently to record all changes made during construction, and approved Shop Drawings, Product Data and 
Samples.  These shall be available to the Director of Park and Recreation Services and shall be delivered to him for 
the Owner upon completion of the Work. 
 
O.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES: 
 
 1.  Shop Drawings are drawings, diagrams, schedules and other data specifically prepared for the Work by 
the Contractor or any Subcontractor, manufacturer, supplier or distributor to illustrate some portion of the Work. 
 
 2.  Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams 
and other information furnished by the Contractor to illustrate a material, product or system for some portion of the 
Work. 
 
 3.  Samples are physical examples which illustrate materials, equipment or workmanship and establish 
standards by which the Work will be judged. 
 
P.  REVIEW OF SHOP DRAWINGS AND SAMPLES:  The Contractor shall review, approve and submit, with 
reasonable promptness and in such sequence as to cause no delay in the Work or in the work of the Owner or any 
separate contractor, all Shop Drawings, Product Data and Samples required by the Contract Documents. 
 
Q.  APPROVAL AND SUBMISSION:  By approving and submitting Shop Drawings, Product Data and Samples, 
the Contractor represents that he has determined and verified all materials, field measurements, and field 
construction criteria related thereto, or will do so, and that he has checked and coordinated the information contained 
within such submittals with the requirements of the Work and of the Contract Documents. 
 
R.  OR EQUAL CLAUSE:  Certain items of materials are specified in these specifications by proprietary name.  
Where the clause "or equal" or "or equal to" is used in connection with such specifications, they are so used in 
recognition of the fact that equally good and functionally similar items are on the market. Should the Contractor 
desire to make substitution under this clause, he shall submit in writing to the Director of Park and Recreation 
Services his request for approval of such substitution, together with such specifications, descriptive literature and 
samples as the Director of Park and Recreation Services may require.  If the Director of Park and Recreation 
Services determines that the required equality exists, he will give written authorization to the Contractor to make the 
requested substitution.  Otherwise the name article shall be used, without substitution.  Where the "or Equal" clause 
is not used, the name article will be used. 
 
S.  USE OF SITE:  The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits 
and the Contract Documents and shall not unreasonably encumber the site with any materials or equipment. 
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T.  CLEANING UP:  The Contractor at all times shall keep the premises free from accumulation of waste materials 
or rubbish caused by his operations. At the completion of the Work he shall remove all his waste materials and 
rubbish from and about the Project as well as all his tools, construction equipment, machinery and surplus materials. 
 
U.  FAILURE TO CLEAN UP:  If the Contractor fails to clean up at the completion of the Work, the Owner may do 
so and the cost thereof shall be charged to the Contractor. 
 
V.  COMMUNICATIONS:  The Contractor shall forward all communications to the Owner through the Director of 
Park and Recreation Services. 
 
W.  ROYALTIES AND PATENTS:  The Contractor shall pay all royalties and license fees.  He shall defend all 
suits or claims for infringement of any patent rights and shall save the Owner harmless from  
loss on account thereof, except that the Owner shall be responsible for all such loss when a particular design, process 
or the product of a particular manufacturer or manufacturers is specified, but if the Contractor has reason to believe 
that the design, process or product specified is an infringement of a patent, he shall be responsible for such loss 
unless he promptly gives such information to the Director of Park and Recreation Services. 
 
X.  INDEMNIFICATION:  To the fullest extent permitted by law, the Contractor shall indemnify and  
hold harmless the Owner and the Director of Park and Recreation Services and their agents and employees from and  
against all claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or 
resulting from the performance of the Work, providing that any such claim, damage, loss or expenses  
(1) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other 
than the Work itself) including the loss of use resulting therefrom, and (2) is caused in whole or in part by any 
negligent act or omission of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party 
indemnified hereunder.  Such obligation shall not be  
construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity which would otherwise 
exist as to any party or person described in this Paragraph X. 
 
Y.  CLAIMS AND LIMITATIONS:  In any and all claims against the Owner or the Director of Park and Recreation 
Services or any of their agents or employees by any employee of the Contractor, any Subcontractor, anyone directly 
or indirectly employed by any of them or anyone for whose acts any of them may be liable, the indemnification 
obligation under this Paragraph Y shall not be limited in any way by any limitation on  
the amount or type of damages, compensation or benefits payable by or for the Contractor or any Subcontractor 
under workers' or workmen’s compensation acts, disability benefit acts or under employee benefit acts. 
 
Z.  OBLIGATIONS:  The obligations of the Contractor under this Paragraph Z shall not extend to the liability of the 
Director of Park and Recreation Services, his agents or employees, arising out of the preparation or approval of 
maps, drawings, opinions, reports, surveys, change orders, designs or specifications. 
 
V.  SUBCONTRACTORS 
 
A.  DEFINITION:  A Subcontractor is a person or entity who has a direct contract with the Contractor to perform 
any of the Work at the site.  The term Subcontractor is referred to throughout the Contract Documents as if singular 
in number and masculine in gender and means a Subcontractor does not include any separate contractor or his 
subcontractors. 
 
B.  SUB-SUBCONTRACTORS:  A Sub-subcontractor is a person or entity who has a direct or indirect contract 
with a Subcontractor to perform any of the Work at the site.  The term Sub-subcontractor is referred to throughout 
the Contract Documents as if singular in number and masculine in gender and means a Sub-subcontractor or an 
authorized representative thereof. 
 
C.  AWARD OF SUBCONTRACTORS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK: Unless 
otherwise required by the Contract Documents or the Bidding Documents, the Contractor, as soon as practicable 
after the award of the Contract, shall furnish to the Owner and the Director of Park and Recreation Services in 
writing the names of the persons or entities proposed for each of the principal portions of the Work.  The Director of 
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Park and Recreation Services will promptly reply to the Contractor in writing stating whether or not the Owner or 
the Director of Park and Recreation Services, after due investigation, has reasonable objection to any such proposed 
person or entity. Failure of the Owner or Director of Park and Recreation Services to reply promptly shall constitute 
notice of no reasonable objection. 
 
D.  NO CONTRACT CONSIDERATIONS:  The Contractor shall not contract with any such proposed person or 
entity to whom the Owner or the Director of Park and Recreation Services has made reasonable objection under the 
provisions of Subparagraph V - C.  The Contractor shall not be required to contract with anyone to whom he has a 
reasonable objection. 
 
E.  NO SUBSTITUTION CONSIDERATIONS:  The Contractor shall make no substitution for any Subcontractor, 
person or entity previously selected if the Owner or Director of Park and Recreation Services makes reasonable 
objection to such substitution. 
 
F.  SUBCONTRACTUAL RELATIONS: By an appropriate agreement, written where legally required for validity, 
the Contractor shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to 
be bound to the Contractor by the terms of the Contract Documents, and to assume toward the Contractor all the 
obligations and responsibilities which the Contractor, by the Documents, assumes toward the Owner and the 
Director of Park and Recreation Services.  Said agreement shall preserve and protect the rights of the Owner and the 
Director of Park and Recreation Services under the Contract Documents with respect to the Work to be performed 
by the Subcontractor so that the subcontracting thereof will not prejudice such rights, and shall allow the 
Subcontractor, unless specifically provided otherwise in the Contractor-Subcontractor agreement, the benefit of all 
rights, remedies and redress against the Contractor that the Contractor, by these Documents, has against the Owner.  
Where appropriate, the Contractor shall require each Subcontractor to enter into similar agreements with his Sub-
subcontractors.  The Contractor shall make available to each proposed Subcontractor, prior to the execution of the 
Subcontract, copies of the Contract Documents to which the Subcontractor will be bound by this Paragraph, and 
identify to the Subcontractor any terms and conditions of the proposed Subcontract which may be at variance with 
the Contract Documents.  Each Subcontractor shall similarly make copies of such Documents available to his Sub-
subcontractor. 
 
VI. WORK BY OWNER OR BY SEPARATE CONTRACTORS 
 
A.  OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS:  The Owner 
reserves the right to perform work related to the Project with his own forces, and to award separate contracts in 
connection with other portion of the Project or other work on the site under these or similar Conditions of the 
Contract.  If the Contractor claims that delay or additional cost is involved because of such action by the Owner, he 
shall make such claim as provided elsewhere in the Contract Documents. Also see Supplementary Conditions, 
paragraph G. 
 
B.  SEPARATE CONTRACTS:  When separate contracts are awarded for different portions of the Project or other 
work on the site, the term Contractor in the Contract Documents in each case shall mean the Contractor who 
executes each separate Owner-Contractor Agreement. 
 
C.  COORDINATION OF WORK:  The Owner will provide for the coordination of the work of his own forces and 
of each separate contractor with the Work of the Contractor, who shall cooperate therewith as provided in Paragraph 
VI D. Also see Supplementary Conditions, paragraph G. 
 
D.  MUTUAL RESPONSIBILITY: 
 
 1.  If any part of the Contractor's Work depends for proper execution of results upon the work of the Owner 
or any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly report to the Director 
of Park and Recreation Services any apparent discrepancies or defects in such other work that render it unsuitable 
for such proper execution and results. Failure of the Contractor so to report shall constitute an acceptance of the 
Owner's or separate contractors' work as fit and proper to receive his Work, except as to defects which may 
subsequently become apparent in such work by others. 
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 2.  Any costs caused by defective of ill-timed work shall be borne by the party responsible therefore. 
 
 3.  Should the Contractor wrongfully cause damage to the work or property of the Owner, or to other work 
on the site, the Contractor shall promptly remedy such damage as provided in Paragraph X E. 
 
 4.  Should the Contractor wrongfully cause damage to the work or property of any separate contractor, the 
Contractor shall upon due notice promptly attempt to settle with such other contractor by agreements, or otherwise 
to resolve the dispute.  If such separate contractor sues or initiates an arbitration proceeding against the Owner on 
account of any damage alleged to have been caused by the Contractor, the Owner shall notify the Contractor who 
shall defend such proceedings at the Owner's expense, and if any judgment or award against the Owner arises 
therefrom the Contractor shall pay or satisfy it and shall reimburse the Owner for all attorneys' fees and court or 
arbitration costs which the Owner has incurred. 
 
E.  OWNER'S RIGHT TO CLEAN UP:  If a dispute arises between the Contractor and separate contractors as to 
their responsibility for cleaning up as required by Paragraph IV T and IV U, the Owner may clean up and charge the 
cost thereof to the contractors responsible therefore as the Director of Park and Recreation Services shall determine 
to be just. 
 
VII. MISCELLANEOUS PROVISIONS 
 
A. GOVERNING LAW: The Contract shall be governed by the law of the place where the Project is located. 
 
B. SUCCESSORS AND ASSIGNS: The Owner and the Contractor each binds himself, his partners, successors, 
assigns and legal representatives to the other party hereto and to the partners, successors,  
assigns and legal representatives of such other party in respect to all covenants, agreements and obligations 
contained in the Contract Documents. Neither party to the Contract shall assign the Contract or sublet it as a whole 
without the written consent of the other, nor shall the Contractor assign any moneys due or to become due to him 
hereunder, without the previous written consent of the Owner. 
 
C. WRITTEN NOTICE: Written notice shall be deemed to have been duly served if delivered in person to the 
individual or member of the firm or entity or to an officer of the corporation for whom it was intended, or if 
delivered at or sent by registered mail or certified mail to the last business address known to him who gives the 
notice. 
 
D. CLAIMS FOR DAMAGES: Should either party to the Contract suffer injury or damage to person or property 
because of any act or omission of the other party or of any of his employees, agents or others for whose acts he is 
legally liable, claim shall be made in writing to such other party within a reasonable time after the first observance 
of such injury or damage. 
 
E. PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND: The Owner shall have the right 
to require the Contractor to furnish bonds covering the faithful performance of the Contract and the payment of all 
obligations arising thereunder if and as required in the Bidding Documents or in the Contract Documents. 
 
F. RIGHTS AND REMEDIES: 
 
 1. The duties and obligations imposed by the Contract Documents and the right and remedies available 
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise 
imposed or available by law. 
 
 2. No action or failure to act by the Owner, Director of Park and Recreation Services or Contractor shall 
constitute a waiver or any right or duty afforded any of them under the Contract, nor shall any such action or failure 
to act constitute an approval of or acquiescence in any breach thereunder, except as may be specifically agreed in 
writing. 
 
G. TESTS: If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority having 
jurisdiction require any portion of the Work to be inspected, tested or approved, the Contractor shall give the 
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Director of Park and Recreation Services timely notice of its readiness so the Director of Park and Recreation 
Services may observe such inspection, testing or approval. The Contractor shall bear all costs of such inspections, 
tests or approvals conducted by public authorities. Unless otherwise provided, the Owner shall bear all costs of other 
inspections, tests or approvals. 
 
H. SPECIAL INSPECTION: 
 
 1. If the Director of Park and Recreation Services determines that any Work requires special inspection, 
testing, or approval which Paragraph VII G does not include, he will, upon written authorization from the Owner, 
instruct the Contractor to order such special inspection, testing or approval, and the Contractor shall give notice as 
provided in Paragraph VII G. If such special inspection or testing reveals a failure of the Work to comply with the 
requirements of the Contract Documents, the Contractor shall bear all costs thereof, including compensation of the 
Director of Park and Recreation Services’ additional services made necessary by such failure; otherwise the Owner 
shall bear such costs, and an appropriate Change Order shall be issued. 
 
 2. Required certificates of inspection, testing or approval shall be secured by the Contractor and promptly 
delivered by him to the Architect. 
 
VIII. TIME 
 
A. DEFINITION: Unless otherwise provided, the Contract Time is the period of time allotted in the Contract 
Documents for Substantial Completion of the Work as defined in Paragraph VIII C, including authorized 
adjustments thereto. 
 
B. COMMENCEMENT OF THE WORK: The date of commencement of the Work is the date established in the 
Owner-Contractor Agreement or such other date as may be established therein.  This date is anticipated to be on or 
about August 29, 2011. 
 
C. SUBSTANTIAL COMPLETION: The date of substantial completion of the Work is the Date certified by the 
Director of Park and Recreation Services when construction is complete, in accordance with the Contract 
Documents, so the Owner can occupy the Work or designated portion thereof for the use for which it is intended. 
This date is anticipated to be on or about September 23, 2011. 
 
D. DAY: The term day as used in the Contract Documents shall mean calendar day unless otherwise specifically 
designated. 
 
E. PROGRESS AND COMPLETION: All time limits stated in the Contract Documents are of the essence of the 
Contract. 
 
F. DELAYS AND EXTENSIONS OF TIME: If the Contractor is delayed at any time in the progress of the Work by 
any act or neglect of the Owner or the Director of Park and Recreation Services, or by any employee of either, or by 
any separate contractor employed by the Owner, or by changes ordered in the Work, or by labor disputes, fire, 
unusual delay in transportation, adverse weather conditions not reasonably anticipated,  unavoidable casualties, or 
any causes beyond the Contractor's control, or by delay authorized by the Owner pending arbitration, or by any other 
cause which the Director of Park and Recreation Services determines may justify the delay, then the Contract Time 
shall be extended by Change Order for such reasonable time as the Director of Park and Recreation Services may 
determine. 
 
G. REQUEST FOR EXTENSION OF TIME: Any claim for extension of time shall be made in writing to the 
Director of Park and Recreation Services not more than three (3) days after the commencement of the delay; 
otherwise it shall be waived. In the case of a continuing delay only one claim is necessary. The Contractor shall 
provide an estimate of the probable effect of such delay on the progress of the Work. 
 
H. RECOVERY OF DAMAGES: The Paragraph does not exclude the recovery of damages for delay by either party 
under other provisions of the Contract Documents. 
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IX. PAYMENTS AND COMPLETION 
 
A. CONTRACT SUM: The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized 
adjustments thereto, is the total amount payable by the Owner to the Contractor for the performance of the Work 
under the Contract Documents. 
 
B. PARTIAL PAYMENTS: The Contractor shall, prior to the thirtieth (30th) day of each month, submit an invoice 
in accordance with the amount of work performed and the value of the work in accordance with the Contract Prices. 
 
C. APPLICATIONS FOR PAYMENT: At least five (5) days before the date for each progress payment, the 
Contractor shall submit to the Director of Park and Recreation Services an itemized Application for Payment,  
supported by such data substantiating the Contractor's right to payment as the Owner or the Director of Park and 
Recreation Services may require, and reflecting retainage of ten percent (10%), as provided elsewhere in the 
Contract Documents. 
 
D. SUBSTANTIATING DATA: The Contractor warrants that title to all Work, materials and equipment covered by 
an Application for Payment will pass to the Owner either by incorporation in the construction or upon the receipt of 
payment by the Contractor, whichever occurs first, free and clear of all liens, claims, security interests or 
encumbrances, hereinafter referred to in IX - PAYMENTS AND COMPLETION as "liens"; and that no Work, 
materials or equipment covered by an Application for Payment will have been acquired by the Contractor, or by any 
other person performing Work at the site or furnishing materials and equipment for the Project, subject to an 
agreement under which an interest therein or any encumbrance thereon is retained by the seller or otherwise imposed 
by the Contractor or such other person. 
 
E. INVOICE SUBMITTAL: All invoices and waivers of lien shall be submitted in duplicate, made out to the Owner 
but sent to the Director of Park and Recreation Services for consideration and approval. With each invoice, the 
Contractor shall include waivers-of-lien from all parties concerned, and voucher tickets for verification of any bulk 
materials delivered to the site. 
 
F. CERTIFICATES FOR PAYMENT: 
 
 1. The Director of Park and Recreation Services will promptly issue a Certificate for Payment to the 
Owner, with a copy to the Contractor, for such amount as the Director of Park and Recreation Services determines is 
properly due, or notify the Contractor in writing his reasons for withholding a Certificate as provided in Paragraph 
IX - M. 
 
 2. The issuance of a Certificate for Payment will constitute a representation by the Director of Park and 
Recreation Services to the Owner, based on his observations at the site as provided in Paragraph II - D, and the data 
comprising the Application for Payment, that the Work has progressed to the point indicated; that, to the best of his 
knowledge, information and belief, the quality of the Work is in accordance with the Contract Documents; and that 
the Contractor is entitled to payment in the amount certified. However, by issuing a Certificate for Payment, the 
Director of Park and Recreation Services shall not thereby be deemed to represent that he has made exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work or that he has reviewed the construction 
means, methods, techniques, sequences or procedures, or that he has made any examination to ascertain how or for 
what purpose the Contractor has used the moneys previously paid on account of the Contract Sum. 
 
G. PERCENTAGE WITHHELD: Upon Invoice Approval, the Director of Park and Recreation Services will certify 
up to ninety percent (90%) of the total Construction Contract. The Owner will pay net amount, less sums previously 
paid within thirty (30) days of certification. 
 
H. PROGRESS PAYMENTS: After the Director of Park and Recreation Services has issued a Certificate for 
Payment, the Owner shall make payment in the manner and within the time provided in the Contract Documents. 
 
I. PAYMENT TO SUBCONTRACTOR: The Contractor shall promptly pay each Subcontractor, upon receipt of 
payment from the Owner, out of the amount paid to the Contractor on account of such Subcontractor's Work, the 
amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any, from payments to 
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the Contractor on account of such Subcontractor's Work. The Contractor shall, by an appropriate agreement with 
each Subcontractor, require each Subcontractor to make payments to his Sub-subcontractors in similar manner. 
 
J. PERCENTAGES OF COMPLETION: The Director of Park and Recreation Services may, on request and at his 
discretion, furnish to any Subcontractor, if practicable, information regarding the percentages of completion or the 
amounts applied for by the Contractor and the action taken thereon by the Director of Park and Recreation Services 
on account of Work done by such Subcontractor. 
 
K. OBLIGATIONS: Neither the Owner nor the Director of Park and Recreation Services shall have any obligation 
to pay or to see to the payment of any moneys to any Subcontractor except as may otherwise be required by law. 
 
L. ACCEPTANCE: No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or 
occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in accordance with the 
Contract Documents. 
 
M. PAYMENTS WITHHELD: The Director of Park and Recreation Services may decline to certify payment and 
may withhold his Certificate in whole or in part, to the extent necessary reasonably to protect the Owner, if in his 
opinion he is unable to make representations to the Owner as provided in Paragraph IX F. If the Director of Park and 
Recreation Services is unable to make representations to the Owner as provided in Paragraph IX F and to certify 
payment in the amount of the Application, he will notify the Contractor as provided in Paragraph IX F. If the 
Contractor and the Director of Park and Recreation Services cannot agree on a revised amount, the Director of Park 
and Recreation Services will promptly issue a Certificate for Payment for the amount for which he is able to make 
such representations to the Owner. The Director of Park and Recreation Services may also decline to certify 
payment or, because of subsequently discovered evidence of subsequent observations, he may nullify the whole or 
any part of any Certificate for Payment previously issued, to such extent as may be necessary in his opinion to 
protect the Owner for loss because of: 
 
 1. defective work not remedied, 
 
 2. third party claims filed or reasonable evidence indicating probable filing of such claims, 
 

3. failure of the Contractor to make payments properly to Subcontractors or for labor, materials      or 
equipment, 

 
 4. reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract  Sum, 
 
 5. damage to the Owner of another contractor, 
 
 6. reasonable evidence that the Work will not be completed within the Contract Time, or 
 
 7. persistent failure to carry out the Work in accordance with the Contract Documents. 
 
N. PAYMENTS FOR AMOUNTS WITHHELD: When the above grounds in Paragraph IX - M are removed, 
payment shall be made for amounts withheld because of them. 
 
O. FAILURE OF PAYMENT: If the Director of Park and Recreation Services does not issue a Certificate for 
Payment, through no fault of the Contractor, within seven (7) days after receipt of the Contractor's Application for 
Payment, or if the Owner does not pay the Contractor within seven (7) days after the date established in the Contract 
Documents any amount certified by the Director of Park and Recreation Services or awarded by arbitration, then the 
Contractor may, upon seven (7) additional days' written notice to the Owner and the Director of Park and Recreation 
Services, stop the Work until payment of the amount owing has been received. The Contract Sum shall be increased 
by the amount of the Contractor's reasonable costs of shut-down, delay and start-up, which shall be effected by 
appropriate Change Order in accordance with Paragraph XII - F. 
 
P. FINAL COMPLETION AND FINAL PAYMENT: Upon receipt of written notice that the Work is ready for final 
inspection and acceptance and upon receipt of a final Application for Payment, the Director of Park and Recreation 
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Services will promptly make such inspection and, when he finds the Work acceptable under the Contract Documents 
and the Contract fully performed, he will promptly issue a Final Certificate for Payment, which will include the ten 
percent (10%) retainer  withheld from previous invoices. 
 
Q. Intentionally Omitted. 
 
R. DELAY OF COMPLETION: If final completion is materially delayed through no fault of the Contractor or by 
the issuance of Change Orders affecting final completion, and the Director of Park and Recreation Services 
confirms, the Owner shall, upon application by the Contractor and certification by the Director of Park and 
Recreation Services, and without terminating the Contract, make payment of the balance due for that portion of the 
Work fully completed and accepted. If the remaining balance for work not fully completed or corrected is less than 
the retainer stipulated in the Contract Documents, and if bonds have been furnished as provided in Paragraph VII - 
E, the written consent of the surety to the payment of the balance due for that portion of the Work fully completed 
and accepted shall be submitted by the Contractor to the Director of Park and Recreation Services prior to 
certification of such payment. Such payment shall be made under the terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 
 
S. EXCEPTIONS TO WAIVERS: The making of final payment shall constitute a waiver of all claims by the Owner 
except those arising from: 
 
 1. unsettled liens, 
 
 2. faulty of defective Work appearing after Substantial Completion, 
 
 3. failure of the Work to comply with the requirements of the Contract Documents, or 
 
 4. terms of any special warranties required by the Contract Documents. 
 
T. ACCEPTANCE OF FINAL PAYMENT AS WAIVER: The acceptance of final payment as waiver shall 
constitute a waiver of all claims by the Contractor except those previously made in writing and identified by the 
Contractor as unsettled at the time of the final Application for Payment. 
 
X. PROTECTION OF PERSONS AND PROPERTY 
 
A. SAFETY PRECAUTIONS AND PROGRAMS: The Contractor shall be responsible for initiating, maintaining 
and supervising all safety precautions and programs in connection with the Work. 
 
B. SAFETY OF PERSONS AND PROPERTY: The Contractor shall take all reasonable precautions for the safety 
of, and shall provide all reasonable protection to prevent damage, injury or loss to: 
 
 1. all employees on the Work and all other persons who may be affected thereby; 
 
 2. all the Work and all materials and equipment to be incorporated therein, whether in storage on or at the 
site, under the care, custody or control of the Contractor or any of his subcontractors or sub-subcontractors; and 
 
 3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of construction. 
 
C. SAFEGUARDS: The Contractor shall erect and maintain, as required by existing conditions and progress of the 
Work, all reasonable safeguards for safety and protection, including posting danger signs and other warnings against 
hazards, promulgating safety regulations and notifying owners and users of adjacent utilities. 
 
D. STORAGE: When the use or storage of explosives or other hazardous materials or equipment is necessary for the 
execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities under the 
supervision of properly qualified personnel. 
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E. REMEDY OF DAMAGES: The Contractor shall promptly remedy all damage or loss to any property referred to 
in X B-2 and X B-3 caused in whole or in part by the Contractor, any Subcontractor, or any Sub-subcontractor, or 
anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable and 
for which the Contractor is responsible under X B-2 and X B-3 except damage or loss attributable to the acts or 
omissions of the Owner or Director of Park and Recreation Services or anyone directly or indirectly employed by 
either of them, or by anyone for whose acts either of them may be liable, and not attributable to the fault or 
negligence of the Contractor. The foregoing obligations of the Contractor are in addition to his obligations under 
Paragraph IV X. 
 
F. PREVENTION OF ACCIDENTS: The Contractor shall designate a responsible member of his organization at the 
site whose duty shall be the prevention of accidents. This person shall be the Contractor's superintendent unless 
otherwise designated by the Contractor in writing to the Owner and the Director of Park and Recreation Services. 
 
G. LOADS: The Contractor shall not load or permit any part of the Work to be loaded so as to endanger its safety. 
 
H. EMERGENCIES: In any emergency affecting the safety of persons or property, the Contractor shall act, at his 
discretion, to prevent threatened damage, injury or loss. Any additional compensation or extension of time claimed 
by the Contractor on account of emergency work shall be determined as provided in Paragraph XII, for Changes in 
the Work. 
 
XI. INSURANCE 
 
A. CONTRACTOR'S LIABILITY INSURANCE: The Contractor shall purchase and maintain such insurance as 
will protect him from claims as set forth below when such claims may arise out of, or result from the Contractor's 
operations under the contract, whether such operations be by himself or by any Subcontractor or by anyone directly 
or indirectly employed by any of them or by anyone for whose acts any of them may be liable. 
 
 1. claims under workers' or workmen's compensation, disability benefit and other similar employee benefit 
acts; 
 
 2. claims for damages because of bodily injury, occupational sickness or disease, or death of his employees; 
 
 3. claims for damages because of bodily injury, sickness or disease or death of any person other than his 
employees; 
 
 4. claims for damages insured by usual personal injury liability coverage which are sustained a.) by any 
person as a result of an offense directly or indirectly related to the employment of such person by the Contractor, or 
b.) by any other person. 
 
 5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom; and 
 
 6. claims for damages because of bodily injury or death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 
 
B. LIMITS OF LIABILITIES: The insurance required by Paragraph XI A shall be written for not less than any 
limits of liability specified in the Contract Documents, or required by law, whichever is greater. 
 
C. CONTRACTUAL LIABILITY INSURANCE: The insurance required by Paragraph XI A shall include 
contractual liability insurance applicable to the Contractor's obligations under Paragraph IV X. 
 
D. FILING CERTIFICATES: Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior 
to commencement of the Work. These Certificates shall contain a provision that coverage is afforded under the 
policies will not be canceled until at least thirty (30) days' prior written notice has been given to the Owner. 
  
E. WAIVER OF RIGHTS: The Owner and Contractor waive all rights against: 
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 1. each other and Subcontractors, sub-subcontractors, agents and employees each of the other, and 
 
 2. the Director of Park and Recreation Services and separate contractors, if any, and their subcontractors, 
sub-subcontractors, agents and employees, for damages caused by fire or other perils to the extent covered by 
insurance obtained pursuant to this Paragraph E, or any other property insurance applicable to the Work, except such 
rights as they may have to the proceeds of such insurance held by the Owner as trustee. The foregoing waiver 
afforded the Director of Park and Recreation Services, his agents or employees shall not extend to the liability 
imposed by Paragraph IV Z. The Owner or the Contractor, as appropriate shall require of the Director of Park and 
Recreation Services, separate Contractors, Subcontractors, and Sub-subcontractors by appropriate agreements, 
written where legally required for validity, similar waivers each in favor of all other parties enumerated in this 
Paragraph E. 
 
F. OCCUPATION PRIOR TO COMPLETION: If the Owner finds it necessary to occupy or use a portion or 
portions of the Work prior to Completion thereof, such occupancy or use shall not commence prior to a time 
mutually agreed to by the Owner and Contractor and to which the insurance company or companies providing the 
property insurance have consented by endorsement to the policy or policies. This insurance shall not be canceled or 
lapsed on account of such partial occupancy or use shall not be unreasonably withheld. 
 
XII. CHANGES IN THE WORK 
 
A. CHANGE ORDERS: A Change Order is a written order to the Contractor signed by the Owner or the Director of 
Park and Recreation Services, issued after execution of the Contract, authorizing a change in the Work or an 
adjustment in the Contract Sum or the Contract Time. The Contract Sum and the Contract Time may be changed 
only by Change Order. A Change Order signed by the Contractor indicates his agreement therewith, including the 
adjustment in the Contract Sum or the Contract Time. 
 
B. CHANGES IN THE WORK: The Owner, without invalidating the Contract, may order changes in the Work 
within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and 
the Contract Time being adjusted accordingly. All such changes in the Work shall be by authorized Change Order, 
and shall be performed under the applicable conditions of the Contract Documents. 
 
C. COST OR CREDIT: The cost or credit to the Owner resulting from a change in the Work shall be determined in 
one or more or the following ways: 
 
 1. by mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation: 
 
 2. by cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee. 
 
D. CONCEALED CONDITIONS: Should concealed conditions encountered in the performance of the Work below 
the surface of the ground or should concealed or unknown conditions in an existing structure be at variance with the 
conditions indicated by the Contract Documents, or should unknown physical conditions below the surface of the 
ground or should concealed or unknown conditions in an existing structure of an unusual nature, differing materially 
from those ordinarily encountered and generally recognized as inherent in work of the character provided for in this 
Contract, be encountered, the Contract Sum shall be equitably adjusted by Change Order upon claim by either party 
made within twenty (20) days after the first observance of the conditions. 
 
F. CLAIMS FOR ADDITIONAL COST: If the Contractor wishes to make a claim for an increase in the Contract 
Sum, he shall give the Director of Park and Recreation Services written notice thereof within twenty (20) days after 
the occurrence of the event giving rise to such claim. This notice shall be given by the Contractor before proceeding 
to execute the Work, except in an emergency endangering life or property in which case the Contractor shall proceed 
in accordance with Paragraph X H. No such claim shall be valid unless so made. If the Owner and the Contractor 
cannot agree on the amount of the adjustment in the Contract Sum, it shall be determined by the Director of Park 
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and Recreation Services. Any change in the Contract Sum resulting from such claim shall be authorized by Change 
Order. 
 
G. MINOR CHANGES IN THE WORK: The Director of Park and Recreation Services will give authority to order 
minor changes in the Work not involving an adjustment in the Contract Sum or an extension of the Contract Time 
and not inconsistent with the intent of the Contract Documents. Such changes shall be effected by written order, and 
shall be binding on the Owner and the Contractor. The Contractor shall carry out such written orders promptly. 
 
XIII. UNCOVERING AND CORRECTION OF WORK 
 
A. UNCOVERING OF WORK: If any portion of the Work should be covered contrary to the request of the Director 
of Park and Recreation Services or to requirements specifically expressed in the Contract Documents, it must, if 
required in writing by the Director of Park and Recreation Services, be uncovered for his observation and shall be 
replaced at the Contractor's expense. 
 
B. PAYMENT: If any other portion of the Work has been covered which the Director of Park and Recreation 
Services has not specifically requested to observe prior to being covered, the Director of Park and Recreation 
Services may request to see such Work and it shall be uncovered by the Contractor. If such Work be found in 
accordance with the Contract Documents, the cost of uncovering and replacement shall, by appropriate Change 
Order, be charged to the Owner. If such Work be found not in accordance with the Contract Documents, the 
Contractor shall pay such costs unless it be found that this condition was caused by the Owner or a separate 
contractor as provided in VI. WORK BY OWNER OR BY SEPARATE CONTRACTORS, in which event the 
Owner shall be responsible for the payment of such costs. 
 
C. CORRECTION OF WORK: The Contractor shall promptly correct all Work rejected by the Director of Park and 
Recreation Services as defective or as failing to conform to the Contract Documents whether observed before or 
after Substantial Completion and whether or not fabricated, installed or completed. The Contractor shall bear all 
costs of correcting such rejected Work, including compensation for the Director of Park and Recreation Services’ 
additional services made necessary thereby. 
 
D. CORRECTION OF DEFECTIVE WORK: If, within one year after the Date of Completion of the Work or 
designated portion thereof or within such longer period of time as may be prescribed by law or by the terms of any 
applicable special warranty required by the Contract Documents, any of the Work is found to be defective or not in 
accordance with the Contract Documents, the Contractor shall correct it promptly after receipt of a written notice 
from the Owner to do so unless the Owner has previously given the Contractor a written acceptance of such 
condition. This obligation shall survive termination of the Contract. The Owner shall give such notice promptly after 
discovery of the condition. 
 
E. REMOVAL: The Contractor shall remove from the site all portions of the Work which are defective or non-
conforming and which have not been corrected under Paragraphs IV G, XIII C and XIII D, unless removal is waived 
by the Owner. 
 
F. CORRECTION BY OWNER: If the Contractor fails to correct defective or non-conforming Work as provided in 
Paragraphs IV G, XIII C, and XIII D, the Owner may correct it. 
 
G. COST OF DAMAGES: The Contractor shall bear the cost of making good all work of the Owner or separate 
contractors destroyed or damaged by such correction or removal. 
 
H. PERIOD OF LIMITATION: Nothing contained in Paragraphs XIII C, XIII D, XIII E, XIII F and XIII G shall be 
construed to establish a period of limitation with respect to any other obligation which the Contractor might have 
under the Contract Documents, including Paragraph IV G hereof. The establishment of the time period of one (1) 
year after the Date of Substantial Completion or such longer period of time as may be prescribed by law relates only 
to the specific obligation of the Contractor to correct the Work, and has no relationship to the time within which his 
obligation to comply with the Contract Documents may be sought to be enforced, nor to the time within which 
proceedings may be commenced to establish the Contractor's liability with respect to his obligations other than 
specifically to correct the Work. 
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I. ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK: If the Owner prefers to accept defective or 
non-conforming Work, he may do so instead of requiring its removal and correction, in which case a Change Order 
will be issued to reflect a reduction in the Contract Sum where appropriate and equitable. Such adjustment shall be 
effected whether or not final payment has been made. 
 
XIV. TERMINATION OF THE CONTRACT 
 
A. TERMINATION BY THE CONTRACTOR: If the Work is stopped for a period of thirty (30) days under an 
order of any court or other public authority having jurisdiction, or as a result of an act of government, such as a 
declaration of a national emergency making materials unavailable, through no act or fault of the Contractor or a 
Subcontractor or their agents or employees or any other persons performing any of the Work under a contract with 
the Contractor, or if the Work should be stopped for a period of thirty (30) days by the Contractor because the 
Director of Park and Recreation Services has not issued a Certificate for Payment as provided in Paragraph IX O, or 
because the Owner has not made payment thereon as provided in Paragraph IX O, the Contractor may, upon seven 
(7) additional days' written notice to the Owner and the Director of Park and Recreation Services, terminate the 
Contract and recover from the Owner payment for all Work executed and for any proven loss sustained upon any 
materials, equipment, tools, construction equipment and machinery, including reasonable profit and damages. 
 
B. TERMINATION BY THE OWNER: If the Contractor is adjudged a bankrupt, or if he makes a general 
assignment for the benefit of his creditors, or if a receiver is appointed on account of his insolvency or if he 
persistently or repeatedly refuses or fails, except in cases for which extension of time is provided, to supply enough 
properly skilled workmen or proper materials, or if he fails to make prompt payment to Subcontractors or for 
materials or labor, or persistently disregards laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction, or otherwise is guilty of substantial violation of a provision of the Contract Documents, then the 
Owner, upon certification by the Director of Park and Recreation Services that sufficient cause exists to justify such 
action, may without prejudice to any right or remedy and after giving the Contractor and his surety, if any, forty-
eight (48) hours written notice, terminate the employment of the Contractor and take possession of the site and of all 
materials, equipment, tools, construction equipment and machinery thereon owned by the Contractor and may finish 
the Work by whatever method he may deem expedient. In such case the Contractor shall not be entitled to receive 
any further payment until the Work is finished. 
 
C. UNPAID BALANCE OF THE CONTRACT SUM: If the unpaid balance of the Contract Sum exceeds the costs 
of finishing the Work, including compensation for the Director of Park and Recreation Services’ additional services 
made necessary thereby, such excess shall be paid to the Contractor. If such costs exceed the unpaid balance, the 
Contractor shall pay the difference to the Owner, upon application in the manner  
provided in Paragraph IX - E, and this obligation for payment shall survive the termination of the  
Contract. 
 
XV.  OWNER’S RIGHT TO CARRY OUT THE WORK 
 
If  the Contractor defaults or neglects to carry out the work in accordance with the Contract Documents and fails 
within a seven-day period after receipt of written notice from Owner to commence and continue correction of such 
default or neglect with diligence and promptness, the Owner may after such a seven-day period give the Contractor a 
second written notice to correct such deficiencies with second seven-day period.  If the Contractor within such 
second seven-day period after receipt of such second notice fails to commence and continue to correct any 
deficiencies, the Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies.  In 
such case an appropriate Change Order shall be issued deducting from payments then or thereafter due the 
Contractor the cost or correcting such deficiencies, including compensation for the Director of Park and Recreation 
Services’ additional services and expenses made necessary by such default, neglect or failure,   Such action by the 
Owner and amounts charged to the Contractor are both subject to prior approval of the Director of Park and 
Recreation Services.  If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the 
Contractor shall pay the difference to the Owner. 
 
End of section 
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SUPPLEMENTARY CONDITIONS TO THE GENERAL CONDITIONS 
    
SUPPLEMENTS: The following supplements modify, change, delete from or add to the Contract Documents. 
Where any Paragraph of the General Conditions is modified or any Subparagraph or Clause thereof is modified or 
deleted by these supplements, the unaltered provisions of that Paragraph, Subparagraph or Clause shall remain in 
effect. 
 
A. PROGRESS AND COMPLETION 
 
1. The work embraced in this Contract shall begin as specified in the Instructions to Bidders, IB-1, Paragraph “N.” 
 
Working Hours: At the request of the Owner, the Contractor shall schedule all construction on the site to commence 
after 7:00 am and before 5:00 pm throughout the course of construction. 
 
2. Work shall be executed regularly, diligently, and uninterruptedly at such rate of progress as will ensure full 
completion thereof within the time specified. It is expressly understood and agreed, by and between the Contractor 
and the Owner, that the time for completion of the Work described herein is a reasonable time for the completion of 
the Work, taking into consideration the average climatic range and the work to be completed by the Owner. 
 
B. INSURANCE 
 
1. The Certificate of Insurance as required by the General Conditions of the Contract for Construction shall be 
submitted to the Owner as specified. The Contractor shall cause to have an endorsement contained naming the 
Owner and the Director of Park and Recreation Services as an additional named insured. Insurance required by the 
Paragraph shall be written with an insurance company having at least an "A" First Division of ratings and "AAA" 
Second Division Ratings as listed in the Best’s Insurance Guide, latest edition.  Also see page CC- 1 paragraph B. 
 
2. During the term of the Contract, the Contractor shall, at his own expense, purchase and maintain insurance in 
accordance with the General Conditions of the Contract for Construction and as follows: 
 

a) Commercial General and Umbrella Liability Insurance 
 

Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella 
insurance with a limit of not less than $5,000,000 each occurrence.  If such CGL insurance contains a 
general aggregate limit, it shall apply separately to this project/location. 

 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 10 93, or a 
substitute form providing equivalent coverage, and shall cover liability arising from premises, operations, 
independent contractors, products-completed operations, personal injury and advertising injury, and 
liability assumed under an insured contract (including the tort liability of another assumed in a business 
contract).  
 

Owner shall be included as an insured under the CGL, using ISO additional insured endorsement CG 20 10 or a 
substitute providing equivalent coverage, and under the commercial umbrella, if any.  This insurance shall apply 
as primary insurance with respect to any other insurance or self-insurance afforded to Owner.  Any insurance or 
self-insurance maintained by the Owner shall be excess of the Contractor’s insurance and shall not contribute 
with it.   

 
There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability 
arising from pollution, explosion, collapse, or underground property damage.  

 
b) Continuing Completed Operations Liability Insurance 
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Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella 
liability insurance with a limit of not less than $5,000,000 each occurrence for at least three years following 
substantial completion of the work. 

 
Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 10 93, or substitute form 
providing equivalent coverage, and shall, at minimum, cover liability arising from products-completed 
operations and liability assumed under an insured contract. 

 
Continuing CGL insurance shall have a products-completed operations aggregate of at least two times its 
each occurrence limit. 

 
Continuing commercial umbrella coverage, if any, shall include liability coverage for damage to the 
insured’s completed work equivalent to that provided under ISO form CG 00 01. 
 

c) Business Auto and Umbrella Liability Insurance 
 

Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance 
with a limit of not less than $2,000,000 each accident.  Such insurance shall cover liability arising out of 
any auto including owned, hired and non-owned autos. 

 
Business auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 00 05, CA 
00 12, CA 00 20, or a substitute form providing equivalent liability coverage.  If necessary, the policy shall 
be endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and later 
editions of CA 00 01. 

 
d) Workers’ Compensation Insurance 

 
Contractor shall maintain workers’ compensation as required by statute and employers liability insurance.  
The commercial umbrella and/or employer’s liability limits shall not be less than $1,000,000 each accident 
for bodily injury by accident or $1,000,000 each employee for bodily injury by disease. 

 
If Owner has not been included as an insured under the CGL using ISO additional insured endorsement CG 
20 10 under the Commercial General and Umbrella Liability Insurance required in this Contract, the 
Contractor waives all rights against Owner and its officers, officials, employees, volunteers and agents for 
recovery of damages arising out of or incident to the Contractor’s work. 

 
e) General Insurance Provisions 

 
1. Evidence of Insurance 

 
Prior to beginning work, Contractor shall furnish Owner with a certificate(s) of insurance and applicable 
policy endorsement(s), executed by a duly authorized representative of each insurer, showing compliance 
with the insurance requirements set forth above. 

   
All certificates shall provide for 30 days’ written notice to Owner prior to the cancellation or material 
change of any insurance referred to therein. Written notice to Owner shall be by certified mail, return 
receipt requested. 

 
Failure of Owner to demand such certificate, endorsement or other evidence of full compliance with these 
insurance requirements or failure of Owner to identify a deficiency from evidence that is provided shall not 
be construed as a waiver of Contractor’s obligation to maintain such insurance. 

 
Owner shall have the right, but not the obligation, of prohibiting Contractor or any subcontractor from 
entering the project site until such certificates or other evidence that insurance has been placed in complete 
compliance with these requirements is received and approved by Owner. 
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Failure to maintain the required insurance may result in termination of this Contract at Owner’s option.  
 

With respect to insurance maintained after final payment in compliance with a requirement above, an 
additional certificate(s) evidencing such coverage shall be promptly provided to Owner whenever 
requested. 

 
Contractor shall provide certified copies of all insurance policies required above within 10 days of 
Owner’s written request for said copies. 

 
2. Acceptability of Insurers 

 
For insurance companies which obtain a rating from A.M. Best, that rating should be no less than 
A VII using the most recent edition of the A.M. Best’s Key Rating Guide.  If the Best’s rating is 
less than A VII or a Best’s rating is not obtained, the Owner has the right to reject insurance 
written by an insurer it deems unacceptable.  

 
3. Cross-Liability Coverage 

 
If Contractor’s liability policies do not contain the standard ISO separation of insured’s provision, 
or a substantially similar clause, they shall be endorsed to provide cross-liability coverage. 

 
4. Deductibles and Self-Insured Retentions 
 
Any deductibles or self-insured retentions must be declared to the Owner.  At the option of the 
Owner, the Contractor may be asked to eliminate such deductibles or self-insured retentions as 
respects the Owner, its officers, officials, employees, volunteers and agents or required to procure 
a bond guaranteeing payment of losses and other related costs including but not limited to 
investigations, claim administration and defense expenses. 
 
5. Subcontractors 

 
Contractor shall cause each subcontractor employed by Contractor to purchase and maintain 
insurance of the type specified above.  When requested by the Owner, Contractor shall furnish 
copies of certificates of insurance evidencing coverage for each subcontractor. 

 
f) Indemnification  

 
To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the 
Owner and the Architect and their officers, officials, employees, volunteers and agents from and 
against all claims, damages, losses and expenses, including but not limited to legal fees (attorneys’ 
and paralegals’ fees and court costs), arising out of or resulting from the performance of the 
Contractor’s work, provided that any such claim, damage, loss or expense (i) is attributable to 
bodily injury, sickness, disease or death, or injury to or destruction of tangible property, other than 
the work itself, including the loss of use resulting there from and (ii) is caused in whole or in part 
by any wrongful or negligent act or omission of the Contractor, any Subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be 
liable, except to the extent it is caused in part by a party indemnified hereunder.  Such obligation 
shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of 
indemnity which would otherwise exist as to any party or person described in this Paragraph. 
Contractor shall similarly protect, indemnify and hold and save harmless the Owner, its officers, 
officials, employees, volunteers and agents against and from any and all claims, costs, causes, 
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actions and expenses including but not limited to legal fees, incurred by reason of Contractor’s 
breach of any of its obligations under, or Contractor’s default of, any provision of the Contract. 
 

C. WATER FOR IRRIGATION 
 
The Contractor shall be responsible for arranging for water access with the Village of Wheeling for water, 
meter, usage fees, etc. The Contractor shall provide all necessary watering equipment, devices, etc. 
 
D. CLEANING UP THE CONSTRUCTION SITE 
 
1. The construction site must be kept reasonable neat and free of materials which could cause an accident. 
 
2. The Contractor is expected to clean up the site: 
 a. at the end of each work day 
 b. at the completion of each area 
 c. at the completion of the Contract. 
 
E. COMPLIANCE WITH CONSTRUCTION CODES 
 
Compliance with the following construction codes is a requirement of these Contract Documents, and the 
Contractor shall include provisions of such code(s) in his bid, whether or not such code(s) are specifically 
referenced in the documents. It shall be the bidder's responsibility and that of his Subcontractors to 
familiarize himself with the following codes and to include compliance provisions in his bid. 
 
 1)  BOCA NATIONAL BUILDING CODE (latest revision) 
  (With Amendments) 
 
 2) BOCA NATIONAL MECHANIC CODE (latest revision) 
  (With Amendments) 
 
 3) BOCA NATIONAL FIRE PROTECTION CODE (latest revision) 
  (With Amendments) 
 
 4) CABO ONE AND TWO FAMILY DWELLING CODE (latest revision) 
  (With Amendments) 
 
 5) N.E.C. NATIONAL ELECTRIC CODE (latest revision) 
 
 6) STATE OF ILLINOIS PLUMBING CODE (latest revision) 
  (With Amendments) 
 
 7) BOCA NATIONAL PROPERTY MAINTENANCE CODE (latest revision) 
  (With Amendments) 
 
End of section 
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SUMMARY OF WORK 

 
PART 1 – GENERAL 
 
1.1 Description of Work – The project is to paint all the exterior white sections of the three (3) 

buildings at 1000 N. Milwaukee Avenue. This includes power washing, scraping, and painting (2 
coats).  

 
A. Project Location: 

 
Chevy Chase Country Club 
1000 N. Milwaukee Avenue 
Wheeling, IL 60090 

 
   Clubhouse: Two story building 
 
   Caddy Shack: Two story building 
 
   Pump House:  One story building. 
  
 It is the Contractor’s/Bidder’s responsibility to visit the site and measure the project area. A pre-bid 
meeting will be held on August 24 at 2 PM at the Chevy Chase Country Club, 1000 N. 
Milwaukee Avenue, Wheeling, IL 60090.  As staff is unable to provide the exact amount of 
square footage necessary to be painted, it is highly recommended that potential bidders 
attend the pre-bid meeting. The meeting however, is not mandatory. 

 
 

B. Project Owner: 
 

Wheeling Park District 
333 W. Dundee Road 
Wheeling, IL 60090 
(847) 465-3333 

 
 
1.2 Preparation: 

Washing: Power wash surfaces to remove dirt and mildew 
 
Scraping: Scrape all loose and peeling paint 

 
1.3 Finish Coat: 

 
Paint Type: Sherwin Williams Superpaint (see included specifications) or 
equivalent product 
 
Coats: Two (2) 
 
Color: New color will be different than existing white – Exact color to be 
determined by owner after contract awarded. 

 
1.4 Contractor Use of Premises 

A. Use of Site: Limit use of the premises to work in the areas indicated.  Confine operations to 
areas within contract limits indicated and in accordance with the Director of Park and 
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Recreation’s instructions.  Do not disturb positions of the site beyond the area in which the 
Work is indicated 

a. Owner Occupancy:  Allow for Owner occupancy and use by the public 
b. Driveways and Entrances; Keep driveways and entrances serving the premises clear 

and available to the Owner, the Owner’s employees, and emergency vehicles at all 
times.  Do not use these areas for parking or storage materials.  Schedule deliveries 
to minimize space and time requirements for storage of materials and equipment on-
site. 

c. Operations affecting existing work shall be conducted with care not to damage work 
which is to remain in place.  All existing work damaged by the Contractor’s 
operations shall be rectified promptly without additional cost to the Wheeling Park 
District, using materials of type, size, thickness and finish corresponding to those of 
adjacent similar work.  This includes all utilities adjacent to work. 

d. Where existing work is change or where new work abuts, adjoins and connects to 
existing work, the existing work shall be altered as necessary, joined and connected 
in a substantial and workmanlike manner. 

 
1.5 Occupancy Requirements 

A. Partial Owner Occupancy: The Owner reserves the right to occupy and to place and 
install equipment in completed areas prior to Substantial Completion, provided such 
occupancy does not interfere with completion of the Work.  Such placing of equipment 
and partial occupancy shall not constitute acceptance of the total Work. 

 
 
PART 2 – PRODUCT 
 
2.1 Product Specifications – The product for this project will be Sherwin Williams Superpaint 

Exterior Latex Flat A80-100 Series or equivalent. The color choice will be determined after 
contract awarded, but will be a different color than the existing color. 
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SECTION 09900  
 

PAINTING  
 
 

 PART 1 GENERAL  
 
WORK INCLUDED 
 
Surface preparation and Painting as specified herein. 
 
RELATED WORK 
 
Section 06200 - Finish Carpentry. 
 
Section 08110 - Hollow Metal Doors and Frames. 
 
Section 08210 - Wood Doors 
 
Section 08305 - Access Doors. 
 
Section 09260 - Gypsum Wallboard. 
 
Section 15000 - Mechanical Identification. 
 
Section 16000 - Electrical Identification. 
 
REFERENCES 
 
ANSI/ASTM D16 - Definitions of Terms Relating to Paint, Varnish, Lacquer, and Related Products. 
 
Steel Structures Painting Council - Steel Structures Painting Manual 
 
DEFINITIONS 
 
Conform to ANSI/ASTM D16 for interpretation of terms used in this Section. 
 
QUALITY ASSURANCE 
 
Product Manufacturer: Company specializing in manufacturing quality paint and finish products 
with 5 years experience. 
 
Applicator: Company specializing in commercial painting and finishing with 5 years documented 
experience approved by product manufacturer. 
 
REGULATORY REQUIREMENTS 
 
Conform to local code for flame/fuel/smoke rating requirements for finishes.  
 
TESTS 
 
Provide analysis and testing of coatings under provisions of Section 01400. 
Test samples in accordance with Section 01400. 
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SUBMITTALS 
 
Submit product data, samples and manufacturer's application instruction under provisions of 
Section 01300. 
 
Provide product data on all finishing products. 
 
Submit samples illustrating range of colors and textures available for each surface finishing product 
scheduled, for selection. 
 
Submit manufacturer's application instructions under provisions of Section 01300. 
 
DELIVERY, STORAGE, AND HANDLING 
 
Deliver, store, and protect products to site under provisions of Section 01600. 
 
Deliver products to site in sealed and labeled containers; inspect to verify acceptance. 
 
Container labeling to include manufacturer's name, type of paint, brand name, brand code, 
coverage, surface preparation, drying time, cleanup, color designation, and instructions for mixing 
and reducing. 
 
Store paint materials at minimum ambient temperature of 45 degrees F and a maximum of 90 
degrees F, in well ventilated area, unless required otherwise by manufacturer's instructions. 
 
Take precautionary measures to prevent fire hazards and spontaneous combustion. 
 
ENVIRONMENTAL REQUIREMENTS 
 
Provide continuous ventilation and heating facilities to maintain surface and ambient temperatures 
above 45 degrees F for 24 hours before, during, and 48 hours after application of finishes, unless 
required otherwise by manufacturer's instructions. 
 
Do not apply exterior coatings during rain or snow, or when relative humidity is above 50 percent, 
unless required otherwise by manufacturer's instructions. 
 
Minimum Application Temperatures for Latex Paints: 45 degrees F for interiors; 50 degrees F for 
exterior; unless required otherwise by manufacturer's instructions. 
Minimum Application Temperature for Interior Finishes: 65 degrees F for interior or exterior, 
unless required otherwise by manufacturer's instructions. 
 
Provide lighting level of 80 ft candles measured mid-height at substrate surface. 
 
 

 PART 2 PRODUCTS  
 
MANUFACTURERS 
 
(D)   -   Devoe Paint 
 
(K)   -   Koppers Company Inc. 
 
(MC)  -   Mobil Chemical Company. 
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(PL)  -   Pratt and Lambert, Inc. 
 
(PPG) -   PPG Industries. 
 
(BM)  -   Benjamin Moore 
 
(T)   --   Tnemec Company, Inc. 
 
(IN)  --   International Coatings (Porter Paint) 
 
(SW)  -   Sherwin Williams 
 
(S)   --   Southern Coatings (Pratt & Lambert) 
 
MATERIALS 
 
Coatings: Ready mixed, except field catalyzed coatings. Process pigments to a soft paste consistency, 
capable of being readily and uniformly dispersed to a homogeneous coating. 
 
Coatings: Good flow and brushing properties; capable of drying or curing free of streaks or sags. 
 
Accessory Materials: Linseed oil, shellac, turpentine, paint thinners and other materials not 
specifically indicated but required to achieve the finishes specified, of commercial quality. 
 
Use materials selected for coating system for each type surface produced by a single manufacturer. 
 
FINISHES 
 
Refer to schedule at end of this section for surface finish schedule. 
 
Verify for previously prime painted steel (including joists, miscellaneous steel, etc.), that the primers 
used are compatible with new paint.  See Sections 05120, 05210, 05500. 
 
 

 PART 3 EXECUTION 
 
INSPECTION 
 
Verify that surfaces are ready to receive work as instructed by the product manufacturer. 
 
Examine surfaces scheduled to be finished prior to commencement of work.  Report any condition 
that may potentially affect proper application. 
 
Measure moisture content of surfaces using an electronic moisture meter.  Do not apply finishes 
unless moisture content of surfaces are below the following maximums:  
 
Plaster and Gypsum Wallboard:  12 percent. 
 
Masonry, Concrete, and Concrete Unit Masonry: 12  percent. 
 
Beginning of installation means acceptance of substrate. 
 
On previously primed and/or painted surfaces, verify that new painting work is compatible.  Test 
patch will be required. 
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PREPARATION 
 
Remove electrical plates, hardware, light fixture trim, and fittings prior to preparing surfaces or 
finishing. 
 
Correct minor defects and clean surfaces which affect work of this Section. 
 
Shellac and seal marks which may bleed through surface finishes. 
 
Impervious Surfaces: Remove mildew by scrubbing with solution of tri-sodium phosphate and 
bleach.  Rinse with clean water and allow surface to dry. 
 
Aluminum Surfaces Scheduled for Paint Finish: Remove  surface contamination by steam or high 
pressure water. Remove oxidation with acid etch and solvent washing. Apply etching primer 
immediately following cleaning. 
 
Asphalt, Creosote, or Bituminous Surfaces Scheduled for Paint Finish: Remove foreign particles to 
permit adhesion of finishing materials.  Apply compatible sealer or primer. 
 
Gypsum Board Surfaces: Latex fill minor defects.  Spot prime defects after repair. 
 
Galvanized Surfaces: Remove surface contamination and oils and wash with solvent.  Apply coat of 
etching primer. 
 
Concrete and Unit Masonry Surfaces Scheduled to Receive Paint Finish: Remove dirt, loose mortar, 
scale, salt or alkali powder, and other foreign matter.  Remove oil and grease with a solution of 
tri-sodium phosphate; rinse well and allow to dry.  Remove stains caused by weathering of corroding 
metals with a solution of sodium metasilicate after thoroughly wetting with water.  Allow to dry. 
 
Uncoated Steel and Iron Surfaces: Remove grease, scale, dirt, and rust.  Where heavy coatings of 
scale are evident, remove by wire brushing or sandblasting; clean by washing with solvent.  Apply a 
treatment of phosphoric acid solution, ensuring weld joints, bolts, and nuts are similarly cleaned.  
Spot prime paint after repairs. 
 
Shop Primed Steel Surfaces: Sand and scrape to remove loose primer and rust.  Feather edges to 
make touch-up patches inconspicuous.  Clean surfaces with solvent. Prime bare steel surfaces.  Prime 
metal items including shop primed items. 
 
Metal Doors Scheduled for Painting: Seal top and bottom edges with primer. 
 
Caulk intersection of gypsum board to masonry and door frames, if shown on drawing or not. 
 
Caulk intersection of masonry wall at door frames if shown on drawing or not. 
 
PROTECTION 
 
Protect elements surrounding the work of this Section from damage or disfiguration. 
 
Repair damage to other surfaces caused by work of this Section. 
 
Furnish drop cloths, shields, and protective methods to prevent spray or droppings from disfiguring 
other surfaces. 
 
Remove empty paint containers from site. 
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APPLICATION 
 
Mix and apply paint in accordance with manufacturer's instructions. 
 
Include the painting of engaged and free standing columns when painting walls.  Include sides and 
soffits of beams and transitions between ceiling levels when painting ceilings. 
 
Do not apply finishes to surfaces that are not dry. 
 
Apply each coat to uniform finish. 
 
Apply each coat of paint slightly darker than preceding coat unless otherwise approved. 
 
Sand lightly between coats to achieve required finish. 
 
Allow applied coat to dry before next coat is applied. 
 
FINISHING MECHANICAL AND ELECTRICAL EQUIPMENT 
 
Refer to Section 15000 and Section 16000 for schedule of color coding and identification banding of 
equipment, ductwork, piping, and conduit and/or paint as directed by Architect. 
 
Paint shop primed equipment. 
 
Remove unfinished louvers, grilles, covers, and access panels on mechanical and electrical 
components and paint separately. 
 
Prime and paint insulated and exposed pipes, insulated and exposed ducts, hangers, brackets, collars 
and supports, in finished areas, except where items are prefinished. 
 
Replace identification markings on mechanical or electrical equipment when painted accidentally. 
 
Paint interior surfaces of air ducts, and convector and baseboard heating cabinets that are visible 
through grilles and louvers with one coat of flat black paint, to limit of sight line.  Paint dampers 
exposed behind louvers, grilles, and convector and baseboard cabinets to match face panels. 
 
Paint exposed conduit and electrical equipment occurring in finished areas. 
 
Paint both sides and edges of plywood backboards for electrical and telephone equipment before 
installing equipment. 
Color code equipment, piping, conduit, and exposed ductwork in accordance with requirements 
indicated or as directed by Architect. 
 
Replace electrical plates, hardware, light fixture trim, and fittings removed prior to finishing. 
 
CLEANING 
 
As Work proceeds, promptly remove paint where spilled, splashed, or spattered. 
 
During progress of Work maintain premises free of unnecessary accumulation of tools, equipment, 
surplus  materials, and debris. 
 
Collect cotton waste, cloths, and material which may constitute a fire hazard, place in closed metal 
containers and remove daily from site. 
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PAINTING SCHEDULE - GENERAL 
 
In general paint all structures and items including the following surfaces: 
 
Exposed interior concrete except floors as scheduled on the Drawings. 
 
Exposed masonry as scheduled on the Drawings. 
 
Ferrous Metals. 
 
All visible surfaces of equipment, miscellaneous metal items, bolts, nuts, hangers, 
clamps, pipe, electrical    conduit and similar metal appurtenances. 
 
Galvanized surfaces, except seat angles, and gratings.  
 
Insulated surfaces of pipe and equipment. 
 
Shop primed items for site finishing such as exposed   surfaces of lintels, elevator pit 
ladders, exposed       surfaces of stair stringers, vertical risers and access  panels. 
 
Do NOT paint the following surfaces unless otherwise indicated on the Drawings: 
 
Factory Finished Items such as Toilet Enclosures, Casework, etc. 
 
Finished Metal Surfaces:  Metal surfaces of anodized Aluminum, prefinished 
aluminum & metal, stainless steel,  chrome-plated, copper, bronze, brass and 
similar finished materials. 
 
In rooms or spaces designated as unfinished (such as areas above suspended ceilings and rooms 
indicated on the drawings with no finish), paint only ferrous metals including those with galvanized 
surfaces. 
 
Shop Painting:  Coatings on factory finished items shall conform to the requirements of these 
Specifications for their anticipated exposure. 
 
FIELD PAINTING SCHEDULE - EXTERIOR SURFACES 
 
Concrete, Concrete Block 
 
One coat latex primer sealer: 
 

(D)   ‐ Bloxfil 
 

(PL)  ‐ Vapex Masonry Paint 
 

(PPG) ‐ Speedhide Emulsion Masonry Paint 
 
Two coats latex: 
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(D)   ‐ Wonder‐Shield 
 

(PL)  ‐ Vapex Masonry Paint 
 

(PPG) ‐ Speedhide Emulsion Masonry Paint 
 
Special Coating: 
 
One coat latex primer sealer 
 
Three (3) color "zolotone" coating system 
 
Steel - Unprimed 
 
One coat zinc chromate primer: 
 

(D)   ‐ Quick Dry Red Lead Primer 
 

(PL)  ‐ Effecto Zinc Chromate Primer 
 

(PPG) ‐ Speedhide Inhibitive Metal Primer 
 
One coat alkyd enamel: 
 

(D)   ‐ Super Enamel Undercoat 
 

(PL)  ‐ Effecto Enamel Primer Tinted 
 

(PPG) ‐ Speedhide Quick Dry Enamel Undercoat 
 
One coat alkyd gloss enamel: 
 

(D)   ‐ Mirrolac 
 

(PL)  ‐ Perfecto Enamel 
 

(PPG) ‐ Speedhide Interior/Exterior Gloss Enamel 
 
Steel - Shop Primed 
 
Touch-up with zinc chromate primer: 
 

(D)   ‐ Quick Dry Red Lead Primer 
 



Chevy Chase Country Club Painting Project 
 

49 
August 19, 2011 

(PL)  ‐ Effecto Zinc Chromate Primer 
 

(PPG) ‐ Speedhide Inhibitive Metal Primer 
 
One coat alkyd enamel: 
 

(D)   ‐ Super Enamel Undercoat 
 

(PL)  ‐ Effecto Enamel Primer Tinted 
 

(PPG) ‐ Speedhide Quick Dry Enamel Undercoat 
 
One coat alkyd gloss enamel: 
 

(D)   ‐ Mirrolac 
 

(PL)  ‐ Perfecto Enamel 
 

(PPG) ‐ Speedhide Interior/Exterior Gloss Enamel 
 
Steel - Galvanized 
 
One coat passivator: 
 

(K)   ‐ No. 40 
 

(MC)  ‐ 13‐Y‐8 Primer 
 
Two coats vinyl enamel: 
 

(K)   ‐ 401 Vinyl 
 

(MC)  ‐ 80 Series Vinyl 
 
FIELD PAINTING SCHEDULE - INTERIOR SURFACES 
 
Concrete, concrete block 
 
One coat primer sealer: 
 

(PL)  ‐  Pro‐Hide Plus Block Filler 
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(SW)  ‐  Pro‐Mar Interior/Exterior Block Filler 
 

(BM)  ‐  Moorcraft Interior/Exterior Block Filler 
 
Two coats latex enamel: 
 

(PL)  ‐  Pro‐Hide Plus Latex Satin Enamel 
 

(SW)  ‐  Pro‐Mar/200 Latex Enamel 
 

(BM)  ‐  Moorcraft Latex Eggshell Enamel 
 
Steel - Unprimed 
 
One coat zinc chromate primer: 
 

(D)   ‐ Quick Dry Red Lead Primer 
 

(PL)  ‐ Effecto Zinc Chromate Primer 
 

(PPG) ‐ Speedhide Inhibitive Metal Primer 
 
One coat alkyd enamel: 
 

(D)   ‐ Super Enamel Undercoat 
 

(PL)  ‐ Effecto Enamel Primer Tinted 
 

(PPG) ‐ Speedhide Quick Dry Enamel Undercoat 
 
One coat alkyd gloss enamel: 
 

(D)   ‐ Mirrolac 
 

(PL)  ‐ Perfecto Enamel 
 

(PPG) ‐ Speedhide Interior/Exterior Gloss Enamel 
 
Steel - Primed 
 
Touch-up with original primer. 
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One coat alkyd enamel: 
 

(D)   ‐ Super Enamel Undercoat 
 

(PL)  ‐ Effecto Enamel Primer Tinted 
 

(PPG) ‐ Speedhide Quick Dry Enamel Undercoat 
 
One coat alkyd gloss enamel: 

(D)   ‐ Mirrolac 
 

(PL)  ‐ Perfecto Enamel 
 

(PPG) ‐ Speedhide Interior/Exterior Gloss Enamel 
 
Steel - Galvanized (includes galvanized metal deck) 
 
Pretreat with a zinc chromate acid etch wash primer. 
 
One coat phenolic/epoxy ester: 
 

(D)   ‐ Quick Dry Red Lead Primer 
 

(PL)  ‐ Effecto Zinc Chromate Primer 
 

(PPG) ‐ Speedhide Inhibitive Metal Primer 
 
Two coats alkyd enamel: 
 

(D)   ‐ Velour One Coat 
 

(PL)  ‐ Vitral Enamel Eggshell 
 

(PPG) ‐ Speedhide Alkyd Lo‐Sheen Enamel 
 
Gypsum Board 
 
One coat latex primer sealer: 
 

(D)   ‐ Vinyl Primer 
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(PL)  ‐ Vapex Primer 
 

(PPG) ‐ Speedhide Quick Drying Emulsion Sealer 
 
Two coats alkyd eggshell: 
 

(D)   ‐ Velour 
 

(PL)  ‐ Lyt‐All Stippling Enamel Eggshell 
 

(PPG) ‐ Snolite Stippling Eggshell 
 
Fire Retardant Finish 
 
One coat fire retardant primer. 
 
Two coats fire retardant egg shell finish. 
 
Flame/Fuel/Smoke rating of 25/10/5. 
 
Exposed metal deck and structural steel in vehicle storage and exposed structure areas. 
 
One coat alkyd (dry fall-out) 
 

(PL) ‐ Pro‐hide plus dry fall‐out spray paint. 
 
Wood - Painted 
 
One coat alkyd prime sealer: 
 

(D) ‐ Enamel Undercoat 
 

(PL) ‐ Interior Trim Primer 
 

(PPG) ‐ Speedhide Quick Dry Enamel Undercoat 
 
Two coats alkyd enamel: 
 

(D) ‐ Velour One Coat 
 

(PL) ‐ Virtral Enamel Eggshell 
 

(PPG) ‐ Speedhide Alkyd Lo‐Sheen Enamel 
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Wood - Transparent 
 
Filler coat for open grained wood only. 
 
One coat stain: 
 

(D) ‐ Wonder Woodstain Wiping Stain 
 

(PL) ‐ Tonetic Wood Stain 
 

(PPG) ‐ Rez Color Tones 
 
Two coats Varnish: 
 

(D) ‐ Wonder Woodsealer 
 

(PL) ‐ 38 Clear Satin 
 

(PPG) ‐ Rez Satin Varnish 
 
CLEAN-UP 
 
Upon completion of painting work, clean paint spattered surfaces.  Remove spattered paint by 
proper methods of washing and scraping, using care not to scratch or otherwise damage finished 
surfaces. 
 
Dispose of all debris legally off-site. 
 
Clean-up work under provisions of Section 01700. 
 
EXTRA MATERIALS 
 
Provide overrun of paint of each color and finish. 
 
Furnish to Owner. 
 
Identify containers by color & room name. 
 
Provide record drawings of floor plans and finish schedule indicating paint types, mixing code, etc. 
for each paint use in each room or space. 
 
 
END OF SECTION 
 



Lake County Prevailing Wage for September 2011

Trade Name           RG TYP C Base   FRMAN *M-F>8 OSA OSH H/W   Pensn  Vac  Trng  
==================== == === = ====== ====== ===== === === ===== ===== ===== ===== 
ASBESTOS ABT-GEN        ALL   35.200 35.700 1.5   1.5 2.0 12.18 8.820 0.000 0.450 
ASBESTOS ABT-MEC        BLD   32.290  0.000 1.5   1.5 2.0 10.82 10.66 0.000 0.620 
BOILERMAKER             BLD   43.020 46.890 2.0   2.0 2.0 6.720 9.890 0.000 0.350 
BRICK MASON             BLD   39.780 43.760 1.5   1.5 2.0 9.300 11.17 0.000 0.730 
CARPENTER               ALL   40.770 42.770 1.5   1.5 2.0 12.34 11.25 0.000 0.530 
CEMENT MASON            ALL   40.300 42.300 2.0   1.5 2.0 10.25 12.78 0.000 0.250 
CERAMIC TILE FNSHER     BLD   33.600  0.000 2.0   1.5 2.0 9.200 6.680 0.000 0.580 
COMMUNICATION TECH      BLD   34.650 36.750 1.5   1.5 2.0 10.05 11.09 1.390 0.520 
ELECTRIC PWR EQMT OP    ALL   34.240 45.510 1.5   1.5 2.0 5.000 10.62 0.000 0.260 
ELECTRIC PWR GRNDMAN    ALL   26.480 45.510 1.5   1.5 2.0 5.000 8.200 0.000 0.200 
ELECTRIC PWR LINEMAN    ALL   41.000 45.510 1.5   1.5 2.0 5.000 12.71 0.000 0.310 
ELECTRIC PWR TRK DRV    ALL   27.420 45.510 1.5   1.5 2.0 5.000 8.500 0.000 0.210 
ELECTRICIAN             BLD   39.150 43.070 1.5   1.5 2.0 11.75 13.74 1.570 0.630 
ELEVATOR CONSTRUCTOR    BLD   47.410 53.340 2.0   2.0 2.0 10.53 10.71 2.840 0.000 
FENCE ERECTOR           ALL   32.660 34.660 1.5   1.5 2.0 10.67 10.00 0.000 0.500 
GLAZIER                 BLD   38.000 39.500 1.5   2.0 2.0 10.19 13.64 0.000 0.790 
HT/FROST INSULATOR      BLD   43.050 45.550 1.5   1.5 2.0 10.82 11.86 0.000 0.620 
IRON WORKER             ALL   40.750 42.750 2.0   2.0 2.0 13.20 19.09 0.000 0.350 
LABORER                 ALL   35.200 35.950 1.5   1.5 2.0 12.18 8.820 0.000 0.450 
LATHER                  ALL   40.770 42.770 1.5   1.5 2.0 12.34 11.25 0.000 0.530 
MACHINIST               BLD   43.160 45.160 1.5   1.5 2.0 7.980 8.950 0.000 0.000 
MARBLE FINISHERS        ALL   29.100  0.000 1.5   1.5 2.0 8.800 10.67 0.000 0.740 
MARBLE MASON            BLD   39.030 42.930 1.5   1.5 2.0 8.800 10.67 0.000 0.740 
MATERIAL TESTER I       ALL   25.200  0.000 1.5   1.5 2.0 12.18 8.820 0.000 0.450 
MATERIALS TESTER II     ALL   30.200  0.000 1.5   1.5 2.0 12.18 8.820 0.000 0.450 
MILLWRIGHT              ALL   40.770 42.770 1.5   1.5 2.0 12.34 11.25 0.000 0.530 
OPERATING ENGINEER      BLD 1 45.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      BLD 2 43.800 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      BLD 3 41.250 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      BLD 4 39.500 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      BLD 5 48.850 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      BLD 6 46.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      BLD 7 48.100 49.100 2.0   2.0 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      FLT 1 51.300 51.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      FLT 2 49.800 51.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      FLT 3 44.350 51.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      FLT 4 36.850 51.300 1.5   1.5 2.0 11.70 8.050 1.900 1.150 
OPERATING ENGINEER      HWY 1 43.300 47.300 1.5   1.5 2.0 14.40 9.550 1.900 1.250 
OPERATING ENGINEER      HWY 2 42.750 47.300 1.5   1.5 2.0 14.40 9.550 1.900 1.250 
OPERATING ENGINEER      HWY 3 40.700 47.300 1.5   1.5 2.0 14.40 9.550 1.900 1.250 
OPERATING ENGINEER      HWY 4 39.300 47.300 1.5   1.5 2.0 14.40 9.550 1.900 1.250 
OPERATING ENGINEER      HWY 5 38.100 47.300 1.5   1.5 2.0 14.40 9.550 1.900 1.250 
OPERATING ENGINEER      HWY 6 46.300 47.300 1.5   1.5 2.0 14.40 9.550 1.900 1.250 
OPERATING ENGINEER      HWY 7 44.300 47.300 1.5   1.5 2.0 14.40 9.550 1.900 1.250 
ORNAMNTL IRON WORKER    ALL   40.200 42.450 2.0   2.0 2.0 12.67 14.81 0.000 0.500 
PAINTER                 ALL   38.000 42.750 1.5   1.5 1.5 9.750 11.10 0.000 0.770 
PAINTER SIGNS           BLD   32.770 36.800 1.5   1.5 1.5 2.600 2.620 0.000 0.000 
PILEDRIVER              ALL   40.770 42.770 1.5   1.5 2.0 12.34 11.25 0.000 0.530 
PIPEFITTER              BLD   44.050 47.050 1.5   1.5 2.0 8.460 13.85 0.000 1.820 
PLASTERER               BLD   38.690 41.010 2.0   1.5 2.0 8.900 11.08 0.000 0.150 
PLUMBER                 BLD   44.500 47.500 1.5   1.5 2.0 11.05 12.40 0.000 1.700 



ROOFER                  BLD   37.650 40.650 1.5   1.5 2.0 7.750 6.570 0.000 0.430 
SHEETMETAL WORKER       BLD   40.460 43.700 1.5   1.5 2.0 9.830 16.25 0.000 0.630 
SIGN HANGER             BLD   28.960 29.810 1.5   1.5 2.0 4.700 2.880 0.000 0.000 
SPRINKLER FITTER        BLD   49.200 51.200 1.5   1.5 2.0 9.250 8.050 0.000 0.450 
STEEL ERECTOR           ALL   40.750 42.750 2.0   2.0 2.0 10.95 15.99 0.000 0.300 
STONE MASON             BLD   39.780 43.760 1.5   1.5 2.0 9.300 11.17 0.000 0.730 
TERRAZZO FINISHER       BLD   35.150  0.000 1.5   1.5 2.0 9.200 9.070 0.000 0.430 
TERRAZZO MASON          BLD   39.010 42.010 1.5   1.5 2.0 9.200 10.41 0.000 0.510 
TILE MASON              BLD   40.490 44.490 2.0   1.5 2.0 9.200 8.390 0.000 0.640 
TRAFFIC SAFETY WRKR     HWY   28.250 29.850 1.5   1.5 2.0 4.896 4.175 0.000 0.000 
TRUCK DRIVER            ALL 1 32.200 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150 
TRUCK DRIVER            ALL 2 32.350 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150 
TRUCK DRIVER            ALL 3 32.550 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150 
TRUCK DRIVER            ALL 4 32.750 32.750 1.5   1.5 2.0 5.700 5.500 0.000 0.150 
TUCKPOINTER             BLD   39.200 40.200 1.5   1.5 2.0 7.830 10.25 0.000 0.770 

Legend:  M-F>8 (Overtime is required for any hour greater than 8 worked
each day, Monday through Friday.
OSA  (Overtime is required for every hour worked on Saturday)
OSH  (Overtime is required for every hour worked on Sunday and Holidays)
H/W  (Health & Welfare Insurance)
Pensn (Pension)
Vac (Vacation)
Trng (Training)

Explanations

LAKE COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties.  Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday.  This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration.  If in doubt, please
check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed.  This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed



products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior.  The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other
sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,
fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials.  Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work.  Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile.  The clean up and removal of
all waste and materials.  All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATION TECHNICIAN

Low voltage construction, installation, maintenance and removal of
telecommunication facilities (voice, sound, data and video) including
outside plant,  telephone, security systems and data inside wire,
interconnect, terminal equipment, central offices, PABX, fiber optic
cable and equipment, micro waves, V-SAT,  bypass, CATV, WAN (wide area
network), LAN (local area networks), and ISDN (integrated system
digital network), pulling of wire in raceways, but not the
installation of raceways.
MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all
material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all



marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher,
Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and
Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels
or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside
type rack and pinion and similar machines; Hoists, One, Two and Three
Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom
Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor
Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid
Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump
Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump;
Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor
Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor with
Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Rock Drill (Self-Propelled); Rock Drill
(Truck Mounted); Rollers, All; Steam Generators; Tractors, All;
Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic
Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3"
(1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well
Points; Welding Machines (2 through 5); Winches, 4 Small Electric
Drill Winches; Bobcats (up to and including ¾ cu yd.) .

Class 4. Bobcats and/or other Skid Steer Loaders (other than bobcats
up to and including ¾ cu yd.); Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.



Class 6. Gradall 

Class 7. Mechanics

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck
Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Dowell Machine with Air
Compressor; Dredges; Formless Curb and Gutter Machine; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes
Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Soil
Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground
Boring and/or Mining Machines under 5 ft. in diameter; Wheel
Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All
Locomotives, Dinky; Off-Road Hauling Units (including articulating)/2
ton capacity or more; Non Self-Loading Ejection Dump; Pump Cretes:
Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller,
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip -
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of
Size): Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);



Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Hydro- Blaster;
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines
(2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Diver/Wet Tender; and Engineer (hydraulic
dredge).

Class 2.  Crane/Backhoe Operator; 70 Ton or over Tug Operator;
Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman
(Hydraulic Dredge); Diver Tender; Friction and Lattice Boom Cranes.

Class 3.  Deck Equipment Operator, Machineryman; Maintenance of Crane
(over 50 ton capacity); Tug/Launch Operator; Loader/Dozer and like
equipment on Barge; and Deck Machinery, etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks (2 ton capacity or more); Deck Hand,
Tug Engineer, Crane Maintenance 50 Ton Capacity and Under or Backhoe
Weighing 115,000 pounds or less; and Assistant Tug Operator.

TRAFFIC SAFETY - work associated with barricades, horses and drums
used to reduce lane usage on highway work, the installation and
removal of temporary  lane markings, and the installation and removal
of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION
Class 1.  Two or three Axle Trucks.  A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by  cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters;
Unskilled dumpman; and Truck Drivers hauling  warning lights,
barricades, and portable toilets on the job site.



Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling  other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2  Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when  pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, 1-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment  like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the
classifications of pay set out, the Department will  upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this  document.  If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination  being then deemed to have existed under this
determination.  If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for  wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver.  The work performed by landscape
plantsman and  landscape laborer is covered by the existing
classification of laborer.  The work performed by landscape operators
(regardless of equipment used or its size) is  covered by the
classifications of operating engineer.  The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the  classifications of truck driver.





CHARACTERISTICS

SuperPaint Exterior Latex Flat is our fin-
est quality exterior flat finish. This prod-
uct is recommended for use on aluminum
and vinyl siding, wood siding, clapboard,
shakes, shingles, plywood, masonry, and
metal  down to a surface and air tempera-
ture of 35°F.
VinylSafe™ Color Technology allows
the use of many darker colors on vinyl
siding that cannot be made in most other
coatings.

Color: Most colors
Coverage: 350 - 400  sq ft/gal

@ 4.0 mils wet; 1.6 mils dry
Drying Time, @ 50% RH:
temperature and humidity dependent

@ 35-45°F @ 45°F +
Touch: 2 hour 2 hours
Recoat: 24-48 hours 4 hours
Flash Point: N/A
Finish: 0-5 units @ 85°
Tinting with Blend-A-Color:
Base oz/gal Strength
Extra White 0-6 100%
Light Yellow 4-12 100%
Deep Base 4-12 100%
Ultradeep Base 4-12 100%
Vehicle Type: Acrylic

A80W01151
VOC (less exempt solvents):

49 g/L;  0.41 lb/gal
Volume Solids: 36 ± 2%
Weight Solids: 54 ± 2%
Weight per Gallon: 11.4 lb

Mildew Resistant
This coating contains agents which inhibit
the growth of mildew on the surface of
this coating film.

102.01

SUPERPAINT®

EXTERIOR LATEX FLAT

A80-100 SERIES

SURFACE PREPARATION

WARNING! Removal of old paint by sand-
ing, scraping or other means may gener-
ate dust or fumes that contain lead. Ex-
posure to lead dust or fumes may cause
brain damage or other adverse health ef-
fects, especially in children or pregnant
women. Controlling exposure to lead or
other hazardous substances requires the
use of proper protective equipment, such
as a properly fitted respirator (NIOSH ap-
proved) and proper containment and
cleanup. For more information, call the
National Lead Information Center at 1-
800-424-LEAD (in US) or contact your
local health authority. 

Remove all surface contamination by
washing with an appropriate cleaner,
rinse thoroughly and allow to dry. Scrape
and sand  peeled or checked paint to a
sound surface. Sand glossy surfaces dull.
Seal stains from water, smoke, ink, pen-
cil, grease, etc. with the appropriate
primer/sealer.

Aluminum and Galvanized Steel
Wash  to remove any oil, grease, or other
surface contamination.  All corrosion must
be removed with sandpaper, steel wool,
or other abrading method.

Cement Composition Siding/Panels
Remove all dirt, dust, grease, oil, loose
particles, laitance, foreign material, and
peeling or defective coatings.  Allow the
surface to dry thoroughly.  If the surface
is new, test it for pH, if the pH is higher
than 8, prime with Loxon Concrete &
Masonry Primer.

SPECIFICATIONS

Standard latex primers cannot be used
below 50°F. See specific primer label for
that product’s application conditions.

Aluminum & Aluminum Siding1

2 cts. SuperPaint Exterior Latex Flat
Concrete Block, CMU, Split face Block
1 ct. Loxon Block Surfacer
2 cts. SuperPaint Exterior Latex Flat
Brick
1 ct. Loxon Conditioner²
2 cts. SuperPaint Exterior Latex Flat
Cement Composition Siding/Panels
1 ct. Loxon Concrete & Masonry Primer2

or Loxon Conditioner²
2 cts. SuperPaint Exterior Latex Flat
Galvanized Steel1

2 cts. SuperPaint Exterior Latex Flat
Stucco, Cement, Concrete
1 ct. Loxon Concrete & Masonry Primer2

2 cts. SuperPaint Exterior Latex Flat
Plywood
1 ct. Exterior Latex Wood Primer
2 cts. SuperPaint Exterior Latex Flat
Vinyl Siding
2 cts. SuperPaint Exterior Latex Flat
Wood
1 ct. Exterior Oil-Based Wood Primer2

2 cts. SuperPaint Exterior Latex Flat

1 On large expanses of metal siding, the
air, surface, and material temperatures
must be 50°F or higher.

2 Not for use at temperatures under 50°F.
See specific primer label for that
product’s application conditions.
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As of 09/22/08, Complies with:
OTC Yes LEED® CIv2.0 N/A
SCAQMD Yes LEED® NCv2.2 N/A
CARB Yes LEED® CSv2.0 N/A
MPI Spec # No LEED® H N/A
NAHB N/A



The information and recommendations
set forth in this Product Data Sheet are
based upon tests conducted by or on
behalf of The Sherwin-Williams Com-
pany. Such information and recommen-
dations set forth herein are subject to
change and pertain to the product offered
at the time of publication. Consult your
Sherwin-Williams representative to obtain
the most recent Product Data Sheet.

SURFACE PREPARATION

Masonry, Concrete, Cement, Block
All new surfaces must be cured accord-
ing to the supplier’s recommendations—
usually about 30 days.  Remove all form
release and curing agents.  Rough sur-
faces can be filled to provide a smooth
surface. If painting cannot wait 30 days,
allow the surface to cure 7 days and prime
the surface with Loxon Acrylic Primer.
Cracks, voids, and other holes should be
repaired with an elastomeric patch or
sealant.
Steel
Rust and mill scale must be removed
using sandpaper, steel wool, or other
abrading method.  Bare steel must be
primed the same day as cleaned.
Stucco
Remove any loose stucco, efflorescence,
or laitance.  Allow new stucco to cure at
least 30 days before painting.  If painting
cannot wait 30 days, allow the surface to
dry 5-7 days and prime with Loxon Ma-
sonry Primer. Repair cracks, voids, and
other holes with an elastomeric patch or
sealant.
Vinyl
Clean the surface thoroughly by scrub-
bing with warm, soapy water.  Rinse thor-
oughly.
Wood, Plywood, Composition Board
Sand any exposed wood to a fresh sur-
face.  Patch all holes and imperfections
with a wood filler or putty and sand
smooth.  All patched areas must be
primed.
Caulking
Gaps between windows, doors, trim, and
other through-wall openings can be filled
with the appropriate caulk after priming
the surface.
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SURFACE PREPARATION

Mildew
Remove before painting by washing with
a solution of 1 part liquid bleach and 3
parts water.  Apply the solution and scrub
the mildewed area.  Allow the solution to
remain on the surface for 10 minutes.
Rinse thoroughly with water and allow the
surface to dry before painting.  Wear pro-
tective eyewear, waterproof gloves, and
protective clothing.  Quickly wash off any
of the mixture that comes in contact with
your skin.  Do not add detergents or am-
monia to the bleach/water solution.

APPLICATION

When the air temperature is at 35°F, sub-
strates may be colder; prior to painting,
check to be sure the air, surface, and
material temperature are above 35°F
and at least 5°F above the dew point.
Avoid using if rain or snow is expected
within 2-3 hours.
Do not apply at air or surface tempera-
tures below 35°F or when air or surface
temperatures may drop below 35°F within
48 hours.
No reduction necessary.
Brush
Use a nylon/polyester brush.
Roller
Use a 3/8" - 3/4" nap synthetic cover.
Spray—Airless
Pressure ................................2000 psi
Tip ...................................  .015"-.019"

CLEANUP INFORMATION
Clean spills, spatters, hands and tools
immediately after use with soap and warm
water. After cleaning, flush spray equip-
ment with mineral spirits to prevent rust-
ing of the equipment.
Follow manufacturer’s safety recommen-
dations when using mineral spirits.

CAUTIONS

For exterior use only.
Protect from freezing.
Non-photochemically reactive.

LABEL CAUTIONS
CAUTION contains CRYSTALLINE SILICA, ZINC.
Use only with adequate ventilation. To avoid overex-
posure, open windows and doors or use other means
to ensure fresh air entry during application and drying.
If you experience eye watering, headaches, or dizzi-
ness, increase fresh air, or wear respiratory protection
(NIOSH approved) or leave the area. Adequate ven-
tilation required when sanding or abrading the dried
film. If adequate ventilation cannot be provided wear
an approved particulate respirator (NIOSH approved).
Follow respirator manufacturer’s directions for respi-
rator use. Avoid contact with eyes and skin. Wash
hands after using. Keep container closed when not in
use. Do not transfer contents to other containers for
storage. FIRST AID: In case of eye contact, flush
thoroughly with large amounts of water. Get medical
attention if irritation persists. If swallowed, call Poison
Control Center, hospital emergency room, or physi-
cian immediately. DELAYED EFFECTS FROM LONG
TERM OVEREXPOSURE. Abrading or sanding of the
dry film may release crystalline silica which has been
shown to cause lung damage and cancer under long
term exposure. WARNING: This product contains
chemicals known to the State of California to cause
cancer and birth defects or other reproductive harm.
DO NOT TAKE INTERNALLY. KEEP OUT OF THE
REACH OF CHILDREN.
HOTW 09/22/2008 A80W01151 07 00



Sheet 1 – Chevy Chase Country Club - Clubhouse 
 

 
 

 
 

 



 
Sheet 2 – Chevy Chase Country Club – Caddy Shack 

 

 
 

 
 
 
 

Sheet 3 – Chevy Chase Country Club – Pump House 
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