

ADDENDUM

Wheeling Park District
333 W. Dundee Rd.
Wheeling, IL 60090

Phone: (847) 465-3333
Fax: (847) 537-2504

PROJECT:
Northside Park Asphalt Path Construction
Wheeling, Illinois

ADDENDUM NUMBER: 1

DATE: August 4, 2011

CONTRACT FOR: Northside Park Asphalt Path Construction

TO ALL PLANHOLDERS:

The Contract is changed as follows:

The following are modifications to the scope of the Work of the Bidding and Contract Documents for Northside Park Asphalt Path Construction. The Bidder shall include the following when preparing his bid. The following shall amend, modify and supercede the provisions of the Bidding and Contract Documents dated April 19, 2011 and the documents contained therein by reference as hereinafter set forth. Any provisions of the said documents not specifically altered in this Addendum shall remain in affect.

Receipt of this Addendum shall be acknowledged on the bid form in the space provided. FAILURE TO DO SO MAY SUBJECT THE BIDDER TO DISQUALIFICATION.

Construction Drawings

None

Project Manual

Item 1 The asphalt path section shall be as follows:

- 6" Compacted CA-6
- 1-1/2" Base Course
- 1-1/2" Surface Course

Clarifications & General Information

Item 1 Access to the site will be through Glendale Street.

Item 2 Construction fencing will be required between Hawthorne School and the park.

Item 3 The asphalt paving is only a portion of the work that will be taking place at Northside Park. Other work includes the installation of playground equipment and concrete work by Park District staff, installation of a baseball backstop and

sideline fencing by a fencing contractor and, construction of a new infield by Park District staff.


Item 4 A portion of the new path is in the approximate location of the existing path. The CA-6 stone from the existing path may be re-used for the new path. The amount of existing path and location is shown on Sheet D 1.0.

Attachments

None

This addendum is being transmitted to all plan holders of record on August 4, 2011 via fax, overnight mail or hand delivered.

By:

_____

Lawrence Raffel
Superintendent of Planning
Wheeling Park District
333 W. Dundee Rd.
Wheeling, IL 60090

From: Lawrence Raffel, ASLA, CPSI
Superintendent of Planning

Phone: (847) 465-7772
Fax: (847) 537-3481
E-mail: lrffel@wheelingparkdistrict.com

Wheeling Park District
333 W. Dundee Rd.
Wheeling, IL 60090



Pre-Bid Meeting Notes

Date: August 4, 2011

To: All Plan Holders

Re: Malibu Park Renovation

Copy to: Jim Waterson, Superintendent of Parks & Facility Maintenance

The following are general notes from the Northside Park Asphalt Path Construction pre-bid meeting held on August 3rd at Northside Park.

In attendance: Linda Lindgren, Preferred Construction
Tom Andrews, Continental Construction Company
Larry Raffel, Wheeling Park District

Superintendent Raffel walked the site with attendees and provided a general project overview highlighting the scope of work as described in the project manual and the drawings.

Discussion items and clarifications are as follows:

1. Access to the site will be through Glendale Street.
2. Construction fencing will be required between Hawthorne School and the park.
3. The asphalt paving is only a portion of the work that will be taking place at Northside Park. Other work includes the installation of playground equipment and concrete work by Park District staff, installation of a baseball backstop and sideline fencing by a fencing contractor and, construction of a new infield by Park District staff.
4. A portion of the new path is in the approximate location of the existing path. The CA-6 stone from the existing path may be re-used for the new path.
5. The asphalt path section shall be as follows:
 - 6" Compacted CA-6
 - 1-1/2" Base Course
 - 1-1/2" Surface Course

Reminder: The bids are due and will be opened and read aloud on Thursday, August 11, 2011 at 2:00 p.m. in the Board Room at the Wheeling Park District Community Recreation Center.

This information will also be included in Addendum Number 1 to ensure that all prospective bidders have received and are aware of the items discussed in the Pre-Bid Meeting.